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NOTICE INVITING BIDS

PROJECT NAME: Infrastructure Services Facility Fence

DESCRIPTION OF WORK: This project includes removal of a portion of the chain-link
fence around the site perimeter, removal of tree stumps that obstruct the fence path, and
the installation of new security fence, frontage fence, two automatic sliding gates, one
manual gate, one man door, and demolition of a vacant building.

DISTRICT WEBSITE AND PLANHOLDERS LIST: Prospective bidders must register at
the District’s website (www.jvwcd.gov) under “Engineering Projects”. Prospective bidders
are required to check the District's web site for any addenda prior to submitting a
responsive bid. The District’'s website will be used to publish updated information relative
to the project, including a planholders list.

RECEIPT OF BIDS: Sealed bids will be received at the office of the Jordan Valley Water
Conservancy District, Owner of the Work, located at 8215 South 1300 West, West Jordan,
Utah 84088, until 3:00pm, on Wednesday October 28, 2026, for construction of the
Infrastructure Services Facility Fence. Electronic bids may also be submitted in
adobe .pdf format to ellisad@jvwcd.gov. JVWCD requests that electronic bids be
submitted 15 minutes prior to the bid opening deadline, to allow for verification of delivery.
A public bid opening will be held at the bid due time. Attendance is not required. Bid
results are typically posted to the District’'s website within 24 hours of the bid opening.

OBTAINING CONTRACT DOCUMENTS: The Contract Documents are entitled
Infrastructure Services Facility Fence. All Contract Documents may be obtained online
at www.jvwcd.gov under “Engineering Projects”.

SITE OF WORK:
1. 1580 West 3860 South, West Valley City, UT 84119

PRE-BID MEETING: A non-mandatory pre-bid meeting will be held at 10:00 am on
Wednesday, October 14, 2026, at the Site of Work. Prospective bidders with questions
regarding the project are encouraged to attend to become familiar with the site and to ask
any questions regarding the project.

COMPLETION OF WORK: All work shall be completed within 240 calendar days from
the date of the Notice to Proceed. If the work is not completed within the specified time
frame, the bidder herein agrees to accept liquidated damages in the amount of $250 per
day. Work shall be sequenced and scheduled as listed Section 01010 - Summary of
Work.

AWARD OF CONTRACT: An Award of Contract, if it were awarded, will be made within
60 calendar days of the opening of bids.

NOTICE TO PROCEED: A Notice to Proceed, if it were issued, will be made within
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NOTICE INVITING BIDS
60 calendar days of the Notice of Award.

BID SECURITY: Each bid shall be accompanied by a certified or cashier’s check, money
order or bid bond in the amount of five percent of the total bid price payable to the
Jordan Valley Water Conservancy District as a guarantee that the bidder, if its bid is
accepted, will promptly execute the contract, provide evidence of worker's compensation
insurance, and furnish a satisfactory faithful performance bond in the amount of
100 percent of the total bid price and a payment bond in the amount of 100 percent of the
total bid price.

ADDRESS AND MARKING OF BID: The envelope enclosing the bid shall be sealed
and addressed to the Jordan Valley Water Conservancy District and delivered or mailed
to 8215 South 1300 West, West Jordan, Utah 84088. The envelope shall be plainly
marked in the upper left-hand corner with the name and address of the bidder and shall
bear the words "Bid for," followed by the title of the Contract Documents for the work and
the date and hour of opening of bids. The certified or cashier’'s check, money order, or
bidder's bond shall be enclosed in the same envelope with the bid. Electronic bids shall
be submitted to the engineering administrative assistant, ellisad@jvwcd.gov as an email
attachment with the words “Bid for,” followed by the title of the Contract Documents for
the work and the date and hour of opening of bids in the subject line of the email.
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NOTICE INVITING BIDS

PROJECT ADMINISTRATION: All questions relative to this project prior to the opening
of bids shall be directed to the Engineer for the project. It shall be understood, however,
that no interpretations of the specifications will be made by telephone, nor will any "or
equal" products be considered for approval prior to award of contract.

OWNER/ENGINEER
Jordan Valley Water Conservancy District
8215 South 1300 West
West Jordan, Utah 84088
Telephone: (801) 565-4389
Project Manager: Jake Slater
Email: jakes@jvwcd.gov

OWNER'S RIGHTS RESERVED: The Owner reserves the right to reject any or all bids,
to waive any informality in a bid, and to make awards in the interest of the Owner.

JORDAN VALLEY WATER CONSERVANCY DISTRICT
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INSTRUCTIONS TO BIDDERS

FORM OF BID: The bid shall be made on the bidding schedule(s) bound herein. The bid
shall be enclosed in a sealed envelope bearing the name of the bidder and name of the
project. In the event there is more than one bidding schedule, the bidder may bid on any
individual schedule or on any combination of schedules.

DELIVERY OF BID: The bid shall be delivered by the time and to the place stipulated in
the Notice Inviting Bids. It is the bidder's sole responsibility to see that his bid is received
at the proper time.

WITHDRAWAL OF BIDS: Bids shall be unconditionally accepted without alteration or
correction, excepting that bidder may by means of written request, signed by the bidder
or his properly authorized representative withdraw his bid. Such written request must be
delivered to the place stipulated in the Notice Inviting Bids for receipt of bids prior to the
scheduled closing time for receipt of bids.

OPENING OF BIDS: The bids will be publicly opened and read at the time and place
stipulated in the Notice Inviting Bids.

MODIFICATIONS AND ALTERNATIVE BIDS: Unauthorized conditions, limitations, or
provisions attached to a bid may render it non-responsive and may cause its rejection.
The completed bid forms shall be without interlineations, alterations, or erasures.
Alternative bids will not be considered unless called for. Oral, telegraphic, or telephonic
bids or modifications will not be considered.

DISCREPANCIES IN BIDS: In the event there is more than one bid item in a bidding
schedule, the bidder shall furnish a price for all bid items in the schedule; failure to do so
may render the bid non-responsive and subject to rejection. In the event there are unit
price bid items in a bidding schedule and the "amount" indicated for a unit price bid item
does not equal the product of the unit price and quantity, the unit price shall govern and
the "amount" will be corrected accordingly, and the Contractor shall be bound by said
Correction. In the event there is more than one bid item in a bidding schedule and the
total indicated for the schedule does not agree with the sum of the prices bid on the
individual items, the prices bid on the individual items shall govern and the total for the
schedule will be corrected accordingly, and the Contractor shall be bound by said
correction.

BID SECURITY: Each bid shall be accompanied by a certified or cashier's check or
approved bid bond in the amount stated in the Notice Inviting Bids. Said check or bond
shall be made payable to the Owner and shall be given as a guarantee that the bidder, if
awarded the work, will enter into a contract within 10 calendar days after receipt of the
contract from the Owner, and will furnish the necessary insurance certificates, Payment
Bond, and Performance Bond; each of said bonds to be in the amount stated in the Notice
Inviting Bids. In case the apparent low bidder refuses or fails to enter into such contract
or fails to provide the required insurance and insurance certificates, the check or bid bond,
as the case may be, shall be forfeited to the Owner. If the bidder elects to furnish a bid
bond as his bid guarantee, he shall use the bid bond bound herein, or one conforming
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INSTRUCTIONS TO BIDDERS
substantially to it in form.
BIDDER'S EXAMINATION OF CONTRACT DOCUMENTS AND SITE
It is the responsibility of each Bidder before submitting a Bid to:
1. Examine Contract Documents thoroughly.

2. Visit the site to become familiar with local conditions that may affect cost,
progress, performance, or furnishing of the work.

3. Consider federal, state and local laws and regulations that may affect cost,
progress, and performance of furnishing of the work.

4. Study and carefully correlate the Bidder's observations with the Contract
Documents.

5. Notify the Engineer of all conflicts, errors, or discrepancies in the Contract
Documents.

Reference is made to the Supplemental General Conditions for identification of:

1. Those reports of exploration and tests of subsurface conditions at the site,
which have been utilized by the Engineer in the preparation of the Contract
Documents.

2. Those drawings of physical conditions in or relating to existing surface and

subsurface conditions (except underground utilities as defined in Article 1
of the General Conditions) which are at or contiguous to the site and which
were utilized by the Engineer in the preparation of the Contract Documents.
Copies of such reports and drawings are available for inspection at the
office of the Owner.

Information and data reflected in the Contract Documents with respect to underground
facilities at/or contiguous to the site are based upon information and data furnished to the
Owner and the Engineer by the owners of such underground facilities or others, and the
Owner does not assume any responsibility for the accuracy or completeness thereof
including any damages whatsoever that may be incurred by the Bidder or the Contractor
through his reliance thereon unless it is expressly provided otherwise in the Supplemental
General Conditions and/or the Technical Specifications.

Before submitting a bid, the bidder shall conduct such examination, investigations, studies
and tests as are necessary to satisfy himself as to: the nature and location of the physical
conditions (surface, subsurface and underground facilities), the general and local
conditions particularly those bearing upon transportation, disposal, handling and storage
of materials, availability of labor, availability of utilities, local weather conditions, the
character of equipment and facilities required preliminary to and during the prosecution
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INSTRUCTIONS TO BIDDERS

of the work; any and all other conditions that may in any way affect the cost, progress,
performance or furnishing of materials in accordance with the Contract Documents. All
such examination, investigation, studies, tests and the like shall be at the Bidder's
expense.

Upon reasonable request in advance, the Owner shall provide each Bidder access to the
site to conduct such explorations, examination, investigation and tests as each Bidder
may determine necessary for the submission of a Bid. The Bidder shall fill all holes, clean
and restore the site to its former condition upon the completion of such activities.

The submission of a bid hereunder shall be considered prima facie evidence that the
Bidder has made such examination as is set forth in the above paragraph and is
knowledgeable as to the location and site conditions surrounding the work and the
conditions to be encountered in performing the work and as to the requirements,
conditions and terms of the Contract and Contract Documents.

The Owner assumes no responsibility for any understanding or representations made by
any of its officers or agents during or prior to the execution of this Contract, for information
contained in any reports, subsurface studies, or other information which may be made
available for the Contractor's information and which are not included as Contract
Documents, for any understanding or representations by the Owner or by others which
are not expressly stated in the Contract Documents which liability is not expressly
assumed by the Owner or its representatives or Engineer in the Contract Documents.
Such information shall be deemed to be for the information of the Contractor and the
Contractor shall have the obligation of evaluating any such information as to its accuracy
and effect the Owner will not be liable or responsible for any such information or any
conclusions that may be drawn there from by the Contractor.

The lands upon which the work is to be performed, right-of-ways and easements for
access thereto together with other lands designated for use by the Contractor in
performing the work are identified in the Contract Documents. All additional lands and
access thereto that are required for temporary construction facilities or storage of
materials and equipment are to be provided by the Contractor. Easements for permanent
structures or permanent changes in existing structures are to be obtained and paid for by
the Owner unless otherwise provided in the Contract Documents.

The submission of a Bid shall constitute an incontrovertible representation by the Bidder
that the Bidder has complied with every requirement of this Article, and that without
exception the Bid is premised upon performing and furnishing the work required by the
Contract Documents in compliance with such means, methods, techniques, sequences,
or procedures of construction as may be indicated in or required by the Contract
Documents; and that such means, methods, techniques, sequences or procedures
described in the Contract Documents are sufficient in scope and detail to indicate and
convey understanding of all terms and conditions for performance and furnishing the
work.
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INSTRUCTIONS TO BIDDERS

QUANTITIES OF WORK: The quantities of work or material stated in the Bid Schedule
are supplied only to give an indication of the general scope of the work; the Owner does
not expressly or by implication agree that the actual amount of work or material will
correspond therewith. The Owner reserves the right after award of the Contract to
increase or decrease the quantities of any unit price item of the work by an amount up to
and including 25 percent of the quantity of any bid item, or to omit portions of such work
as may be deemed necessary or expedient by the Engineer or Owner, without a change
in the unit price. Such right to revise and omit shall include the right to delete any bid item
in its entirety, or to add additional bid items in quantities up to and including an aggregate
total amount not to exceed 25 percent of the total amount of the Contract.

The Bidders nor the ultimate Contractor on the Project shall at any time after the submittal
of a bid make or have any claim for damages or anticipated profits or loss of profit or
otherwise because of any difference between the quantities of work actually done and
material furnished and those stated in said unit price items of the Bid.

COMPETENCY OF BIDDERS: In selecting the lowest responsible Bidder, consideration
will be given to the general competency of the Bidder for the performance of the work
covered by the Bid. To this end, each bid shall be supported by a statement of the bidder's
experience as of recent date on the form entitled "Information Required of Bidder," bound
herein. No bid for the work will be accepted from a contractor who does not hold an active
Contractor's license in good standing applicable to the type of work bid upon at the time
of opening bids.

After an award of the contract no substitution of the Project Manager or Project
Superintendent will be allowed without the written approval by the Owner.

DISQUALIFICATION OF BIDDERS: More than one bid from an individual, firm
partnership, corporation, or association under the same or different names will not be
considered. Reasonable grounds for believing that any bidder is interested in more than
one bid for the work contemplated will cause the rejection of all bids in which such bidder
is interested. If there is reason for believing that collusion exists among the bidders, all
bids will be rejected.

RETURN OF BID GUARANTEE: Within 10 calendar days after award of the contract, the
Owner will return the bid guarantees accompanying such of the bids as are not considered
in making the award. All other bid guarantees will be held until a Notice to Proceed has
been issued and accepted. They will then be returned to the respective bidders whose
bids they accompany.

AWARD OF CONTRACT: Award of the Contract, if it be awarded, will be based primarily
on the lowest overall cost to the Owner of the awarded schedules, and will be made to a
responsive and responsible bidder whose bid complies with all the requirements
prescribed as determined by the Owner. Any such award will be made by written notice
and within 60 calendar days after opening of the bids, unless a different waiting period is
expressly allowed in the Notice Inviting Bids. Unless otherwise indicated, an award will
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INSTRUCTIONS TO BIDDERS

not be made for less than all the bid items in an individual bidding schedule. In the event
the entire work is contained in more than one bidding schedule, the Owner may award
schedules individually or in combination. In the case of two bidding schedules which are
alternate to each other, only one of such alternate schedules will be awarded.

EXECUTION OF CONTRACT: The Bidder to whom the award is made shall secure all
insurance and shall furnish all certificates and bonds required by the specifications within
ten calendar days after receipt of the Notice of Award from the Owner. The Bidder to
whom the award is made shall execute a written contract with the Owner on the form of
agreement provided within ten calendar days after receipt of the Agreement from the
Owner. Failure or refusal to enter into a contract as herein provided or to conform to any
of the stipulated requirements in connection therewith shall be just cause for annulment
of the award and forfeiture of the bid guarantee. If the successful bidder refuses or fails
to execute the contract, the Owner may award the contract to the second lowest
responsible bidder, or reject all bids and re-advertise the project for rebidding. If the
second lowest responsible bidder refuses or fails to execute the contract, the Owner may
award the contract to the third lowest responsible bidder. On the failure or refusal of such
second or third lowest bidder to execute the contract, each such bidder's guarantees shall
be likewise forfeited to the Owner.

ISSUANCE OF NOTICE TO PROCEED: The Owner intends to execute the Agreement
and issue the Notice to Proceed specifying the Project start date within ten calendar days
after its receipt of the executed Agreement, Purchase Order Assignment(s), (if
applicable), bonds and insurance certificates from the successful bidder. If the Contract
Time is expressed as a specific completion date in the Notice Inviting Bids and paragraph
3.1 of the Agreement rather than a specific number of successive days following the start
date identified in the Notice to Proceed, then any delay by the Owner beyond the ten days
in issuing the Notice to Proceed shall extend the completion date by the number of days
of the delay.

LICENSES: Contractor must be licensed as a business qualified to do business within
the state of Utah prior to issuance of a Notice of Award. Contractor must hold a current
contractor’s license with classifications appropriate to the work being contracted.
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BID

BID TO: JORDAN VALLEY WATER CONSERVANCY DISTRICT

The undersigned Bidder hereby proposes to furnish all plant machinery, labor, services,
materials, equipment, tools, supplies, transportation, utilities, and all other items and
facilities necessary to perform all work required under the Bidding Schedule of the
Owner's Contract Documents entitled “Infrastructure Services Facility Fence” drawings
and all addenda issued by said Owner prior to opening of the bids.

Addenda are only delivered by e-mail and through the internet.
The undersigned bidder acknowledges receipt of the following addenda:

No. Date Received No. Date Received

Bidder agrees that, within 10 calendar days after receipt of Notice of Award from Owner,
he will execute the Agreement in the required form, of which the Notice Inviting Bids,
Instructions to Bidders, Bid, Information Required of Bidder, Technical Specifications,
Drawings, and all addenda issued by Owner prior to the opening of bids, are a part, and
will secure the required insurance and bonds and furnish the required insurance
certificates; and that upon failure to do so within said time, then the bid guarantee
furnished by Bidder shall be forfeited to Owner as liquidated damages for such failure;
provided, that if Bidder shall execute the Agreement, secure the required insurance and
bonds, and furnish the required insurance certificates within said time, his check, if
furnished, shall be returned to him within five days thereafter, and the bid bond, if
furnished, shall become void. It is further understood that this bid may not be withdrawn
for a period of 45 days after the date set for the opening thereof, unless otherwise required
by law.

Dated:

Bidder:

By:

(Signature)

Title:

Bidder further agrees to complete all work required within the time stipulated in the
Contract Documents, and to accept in full payment therefore the price(s) named in the
above-mentioned Bidding Schedule(s).
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BID

Bid Schedule A: Infrastructure Services Facility Fence

Item Description Unit Oty | Unit Cost Amount
No.
1 |Mobilization and demobilization | Lump Sum 1 N/A $
2 |[Permit Allowance Lump Sum 1 N/A $5,000
Removal and disposal of existing
3 chain link fence FT 1,500 $
Removal and disposal of tree
4 stumps 0-6 inches in diameter Each 21 $
Removal and disposal of tree
> stumps 6-18 inches in diameter Each 28 $
Removal and disposal of tree
6 |stumps 18 inches or larger in Each 14 $
diameter
7 ]I:urmsh and install new security FT 1,150 $
ence
8 fFurmsh and install new frontage T 570 $
ence
Furnish and install new 45 ft
? automatic frontage gates Each 2 $
Furnish and install new 16 ft
10 manual rear gate Each 1 $
11 |Furnish and install new man gate Each 1
Total:|$
Bid Schedule B: Building Demolition
Item Description Unit Oty | Unit Cost Amount
No.
1 |Mobilization and demobilization | Lump Sum 1 N/A $
2 |Permit Allowance Lump Sum 1 N/A $5,000
3 Demolish ~8,200 ft2 building in L S 1 N/A $
northwest corner of property ump sum
Total:|$

Sum of Bid Schedules A and B: $

Discount (if applicable) if Schedules A & B are both awarded: $
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BID

Contractor may choose to bid one schedule or multiple schedules. Award of the Contract
will be based primarily on the lowest cost to the Owner of the awarded bid schedules.
Owner may award schedules individually or in combination.

Bidder (Company name):

By: Dated:
(Signature)

Name: Title:

ATTACHMENTS TO THIS BID
The following documents are attached to and made a condition of this Bid:

1. Required Bid security in the form of Bid Bond.
2. Information Required of Bidder.
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BID BOND
KNOW ALL MEN BY THESE PRESENTS,

That

as Principal, and
as Surety, are held and firmly bound unto the Jordan Valley Water Conservancy District
(hereinafter called "Owner") in the sum of
dollars, (not less than five percent of the total amount of the bid) for the payment of which
sum, will and truly to be made, we bind ourselves, our heirs, executors, administrators,
successors, and assigns, jointly and severally, firmly by these presents.

WHEREAS, Principal has submitted a bid to Owner to perform all work required under the
bidding Schedule of the Owner's Contract Documents entitled “Infrastructure Services
Facility Fence”, (hereafter called the “Project”).

NOW THEREFORE, if Principal is awarded Contract by Owner for the Construction of the
Project and, within the time and in the manner required under the heading "Instructions
to Bidders" enters into the written contract entitled "Agreement" bound with said Contract
Documents, furnishes the required certificates of insurance, and furnishes the required
Performance Bond and Payment Bond within 10 calendar days after receipt of such
contract from Owner, then this obligation shall be null and void, otherwise it shall remain
in full force and effect. In the event suit is brought upon this bond by Owner and judgment
is recovered, Surety shall pay all costs incurred by Owner in such suit, including a
reasonable attorney's fee to be fixed by the court.

SIGNED AND SEALED, this __day of ,20__
By By
Its: Its:
(SEAL) (SEAL)
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INFORMATION REQUIRED OF BIDDER

The Bidder shall furnish the following information. Failure to comply with this requirement
may render the Bid non-responsive and subject to rejection. Additional sheets shall be
attached as required.

1.

2.

Contractor's name:

Contractor’'s address:

Contractor’s Primary Contact:

Email address of Contractor’s primary contact:

Contractor's telephone number:

Contractor must be qualified and licensed to do business in Utah.
Utah Department of Commerce Information

Business Entity Number:
Delinquent Date:

Contractor must hold a current contractor’s license, classification
E100.

Contractor's Utah License Number:

Expiration Date:
Primary Classification:
Supplemental Classification held, if any:

Key Personnel Qualifications and Experience

List key personnel here and provide detailed information in Attachments A
and B. More than one Project Manager and/or Project Superintendent may
be proposed. Only personnel approved by the Owner will be allowed in the
key positions. If applicable, a single project may be used to meet multiple
experience requirements.

Project Manager A:
Project Manager (Alternate 1):
Project Manager (Alternate 2):

Project Manager shall have successfully completed:

o At least five (5) years construction experience.
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INFORMATION REQUIRED OF BIDDER

e Two (2) projects which each include a minimum of 500 ft of
metal panel-type fence installed.

e One (1) project with an automatic gate which utilized
underground signal loops.

Project Superintendent A:
Project Superintendent (Alternate 1):
Project Superintendent (Alternate 2):

Project Superintendent shall have successfully completed:
e At least five (5) years construction experience.

e Three (3) projects which each included a minimum of 500 ft of
metal panel-type fence installed.

e One (1) project with an automatic gate which utilized
underground signal loops.

Previous Contractor Project Experience

Past project experience shall be provided for each requirement. The
Owner shall be entitled to contact each and every reference listed by the
contractor. The Contractor, by submitting a bid, expressly agrees that any
information concerning the CONTRACTORS in possession of said entities
and references may be made available to the owner.

Provide the information identified in Attachment C for each project which
meets the minimum requirements listed below:

Requirements:

Contracting firm shall have successfully completed:

e Three (3) projects which each included a minimum of 500 ft of
metal panel-type fence installed.

e Two (2) projects with an automatic gate which utilized
underground signal loops.
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INFORMATION REQUIRED OF BIDDER

7. Name and title of officers of Contractor's firm:
8. Name of person who inspected site of proposed work for your firm:
Name:

Date of Inspection:

9. Surety company who will provide the required bonds on this contract:

Agent’s Name:

Telephone:

10.  Workers Compensation Insurance Policy:
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INFORMATION REQUIRED OF BIDDER

ATTACHMENT A

(Copy as necessary — provide experience that meets the requirements listed above)

Project Manager Data Sheet

Name:

Years experienced as Project Manager:

Years of prior experience:

Qualifying Project #1:

Positions:

Project Summary:

Height, type, and length of fence installed:

Year Completed:

Total Cost:

Owner:

Owner Contact Person:

Telephone:

Qualifying Project #2:

Project Summary:

Height, type, and length of fence installed:

Year Completed:

Total Cost:

Owner:

Owner Contact Person:

Telephone:

Qualifying Project #3:

Project Summary:

Automated gate with underground signal loop (y/n):

Year Completed:

Total Cost:

Owner:

Owner Contact Person:

Telephone:
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INFORMATION REQUIRED OF BIDDER

ATTACHMENT B

(Copy as necessary — provide experience that meets the requirements listed above)

Superintendent Data Sheet

Name:

Years experienced as Superintendent:

Years of prior experience:

Positions:

Qualifying Project #1:

Project Summary:

Height, type, and length of fence installed:

Gate type and length:

Year Completed:

Total Cost:

Owner:

Owner Contact Person:

Telephone:

Qualifying Project #2:

Project Summary:

Height, type, and length of fence installed:

Gate type and length:

Year Completed:

Total Cost:

Owner:

Owner Contact Person:

Telephone:

Qualifying Project #3:

Project Summary:

Height, type, and length of fence installed:

Gate type and length:

Year Completed:

Total Cost:

Owner:

Owner Contact Person:

Telephone:
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INFORMATION REQUIRED OF BIDDER

Qualifying Project #4:

Project Summary:

Automated gate with underground signal loop (y/n):

Year Completed: Total Cost:
Owner:
Owner Contact Person: Telephone:
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INFORMATION REQUIRED OF BIDDER

ATTACHMENT C
(Provide experience that meets the requirements listed above)

Contracting Firm Data Sheet

Name:

Qualifying Project #1:

Project Summary:

Height, type, and length of fence installed:

Year Completed: Total Cost:
Owner:
Owner Contact Person: Telephone:

Qualifying Project #2:
Project Summary:

Height, type, and length of fence installed:

Year Completed: Total Cost:
Owner:
Owner Contact Person: Telephone:

Qualifying Project #3:
Project Summary:

Height, type, and length of fence installed:

Year Completed: Total Cost:
Owner:
Owner Contact Person: Telephone:

Qualifying Project #4:
Project Summary:

Automated gate with underground signal loop (y/n):

Year Completed: Total Cost:
Owner:
Owner Contact Person: Telephone:
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INFORMATION REQUIRED OF BIDDER

Qualifying Project #5:

Project Summary:

Automated gate with underground signal loop (y/n):

Year Completed: Total Cost:
Owner:
Owner Contact Person: Telephone:
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AGREEMENT

An Agreement made as of the day of ,20__ ,byand
between the Jordan Valley Water Conservancy District, a Utah special district “OWNER?”),
and Contractor Name, a State corporation qualified to do business and doing business in
the State of Utah (‘CONTRACTOR?”).

TERMS:

OWNER and CONTRACTOR, in consideration of the mutual covenants hereinafter
set forth, agree as follows:

ARTICLE |
WORK

CONTRACTOR shall complete all Work as specified or indicated in the Contract
Documents for the project. The description is as follows:

Furnishing all labor, services, materials, equipment, and supplies except for such
materials, equipment, and services as may be stipulated in the Contract Documents
to be furnished by the OWNER; furnishing and removing all plant machinery,
temporary structures, tools, supplies, transportation, utilities, and all other items,
facilities and equipment, and to do everything required by this Agreement and the
Contract Documents; accepting all responsibility for and paying for all loss and
damage arising out of the nature of the Work aforesaid, or from the action of the
elements, or from any unforeseen difficulties which may arise during the prosecution
of the Work until its acceptance by OWNER, and for all risks of every description
connected with the Work; also for all expenses resulting from the suspension or
discontinuance of work, except as in the Contract Documents are expressly
stipulated to be borne by OWNER.

ARTICLE Il
ENGINEER

The Project has been designed by the OWNER. The OWNER will assume all duties
and responsibilities and have the rights and authority assigned to the ENGINEER in the
Contract Documents in connection with completion of the Work in accordance with the
Contract Documents.

[ALTERNATE PARAGRAPH]The Project has been designed by Design Co Name,
a State corporation qualified to do business and doing business in the State of Utah, who is
hereinafter called “ENGINEER” and who is to act as OWNER’s representative, assume all
duties and responsibilities and have the rights and authority assigned to ENGINEER in the
Contract Documents in connection with completion of the Work in accordance with the
Contract Documents.
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3.1

3.2

ARTICLE 1lI
CONTRACT TIME

The Work shall be complete, in accordance with paragraphs 14.08 and 14.09
of the General Conditions, on or before date.

Liguidated Damages: OWNER and CONTRACTOR recognize that time is of
the essence of this Agreement and that the OWNER will suffer financial loss
if the Work is not completed within the time specified in paragraph 3.1 above,
plus any extensions thereof allowed in accordance with Article 12 of the
General Conditions. They also recognize the delays, expense, and difficulties
involved in proving in a legal or arbitration proceeding the actual loss suffered
by the OWNER if the Work is not completed on time. Accordingly, instead of
requiring any proof of loss, OWNER and CONTRACTOR agree that as
liquidated damages for delay (but not as a penalty) CONTRACTOR will pay
OWNER the amount specified in Article 14.07 of the General Conditions and
in Article 18.01 of the Supplementary General Conditions for each day that
expires after the time specified in paragraph 3.1 for completion until the Work
is substantially complete. And, after Substantial Completion if
CONTRACTOR neglects, refuses or fails to complete the remaining Work
within forty-five (45) days or any proper extension thereof granted by
OWNER, CONTRACTOR shall pay OWNER the amount specified in Article
14.07 of the General Conditions and in Article 18.01 of the Supplemental
General Conditions for each day that expires after the forty-five (45) days
until readiness for final payment.

ARTICLE IV
CONTRACT PRICE

All payments to the Contractor shall be made in accordance with the Contract
Documents. OWNER shall pay CONTRACTOR for completion of the Work in accordance
with the Contract Documents in the current funds, those prices stated in the approved Bid
Schedule as named in the Notice of Award.

ARTICLE V
PAYMENT PROCEDURES

CONTRACTOR shall submit Applications for Payment in accordance with Article 14
of the General Conditions. Applications for Payment will be processed by the ENGINEER
as provided in the General Conditions.

5.1

Progress Payments: OWNER shall make progress payments on account of
the Contract Price based on CONTRACTOR's Applications for Payment as
recommended by ENGINEER, monthly. All progress payments will be based
on the progress of the Work measured by the schedule of values established
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5.2

in the General Conditions (and in the case of Unit Price Work, based on the
number of units completed) or, in the event there is no schedule of values, as
provided in the General Conditions.

Final Payment: Upon completion and acceptance of the Work in accordance
with Article 14 of the General Conditions, OWNER shall pay the remainder of
the Contract Price as recommended by ENGINEER as provided in Article 14.

ARTICLE VI
INTEREST

All monies not paid when due as provided in Article 14 of the General Conditions
shall bear interest at the rate of twelve percent (12%) per annum.

ARTICLE VI
CONTRACTOR'S REPRESENTATION

To induce OWNER to enter into the Agreement, CONTRACTOR makes the
following representations:

71

7.2

7.3

CONTRACTOR has familiarized itself with the nature and extent of the
Contract Documents, Work, site, locality, and all local conditions and Laws
and Regulations that in any manner may affect cost, progress, performance
or furnishing of the Work.

CONTRACTOR has studied all exploration reports and tests of subsurface
conditions and drawings of physical conditions which are identified in the
Supplementary General Conditions, as provided in paragraph 4.02 of the
General Conditions, and accepts the Technical Data contained in such
reports and drawings upon which CONTRACTOR is entitled to rely.

CONTRACTOR has obtained and carefully studied (or assumes
responsibility for obtaining and carefully studying) all such examinations,
investigations, explorations, tests, reports and studies (in addition to or to
supplement those referred to in paragraph 7.2 above) which pertain to the
subsurface or physical conditions at or contiguous to the site or otherwise
may affect the cost, progress, performance or furnishing of the Work as
CONTRACTOR considers necessary for the performance or furnishing of the
Work at the Contract Price, within the Contract Time and in accordance with
the other terms and conditions of the Contract Documents, including
specifically the provisions of paragraph 4.02 of the General Conditions; and
no additional examinations, investigations, explorations, tests, reports,
studies or similar information or data are or will be required by
CONTRACTOR for such purposes.
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7.4

7.5

7.6

CONTRACTOR has reviewed and checked all information and data shown or
indicated on the Contract Documents with respect to existing Underground
Facilities at or contiguous to the site and assumes responsibility for the
accurate location of said Underground Facilities.

CONTRACTOR has correlated the results of all observations, examinations,
investigations, explorations, tests, reports, and studies with the terms and
conditions of the Contract Documents.

CONTRACTOR has given ENGINEER written notice of all conflicts, errors, or
discrepancies that are discovered in the Contract Documents, and the written
resolution thereof by ENGINEER is acceptable to CONTRACTOR.

ARTICLE VI
CONTRACT DOCUMENTS

The Contract Documents for the project, which comprise the entire agreement
between OWNER and CONTRACTOR concerning the Work, consist of the following:

8.1
8.2
8.3
8.4
8.5
8.6
8.7
8.8
8.9
8.10
8.11
8.12
8.13

This Agreement;

Performance and Payment Bonds;

Notice of Award;

Notice to Proceed;

General Conditions;

Supplemental General Conditions;

Notice Inviting Bids;

Instructions to Bidders;

Information Required of Bidder;

Technical Specifications;

Drawings - Sheets number one through #;
Addendum number one through #; and,
CONTRACTOR's Bid, including all schedules and explanatory attachments,
attached as Exhibit A.

The CONTRACTOR (1) acknowledges that he has received a copy of each
document specified above, (2) acknowledges that he has read and understands each
document specified above, and (3) agrees to every term, condition, and contract obligation
set forth in each document specified above.

There are no Contract Documents other than those listed above in Article 8. The
Contract Documents may only be amended, modified, or supplemented as provided in
paragraph 3.03 of the General Conditions.
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ARTICLE IX
FEDERAL REQUIREMENTS

The CONTRACTOR shall comply with federal regulations as stated in the
Supplemental General Conditions, Article 21.

ARTICLE X
MISCELLANEOUS

10.1 Terms used in this Agreement that are defined in Article 1 of the General
Conditions will have the meanings indicated in the General Conditions.

10.2 No assignment by a party hereto of any rights under or interests in the
Contract Documents will be binding on another party hereto without the
written consent of the party sought to be bound; and specifically but without
limitation, moneys that may become due and moneys that are due may not
be assigned without such consent (except to the extent that the effect of this
restriction may be limited by law), and unless specifically stated to the
contrary in any written consent to an assignment, no assignment will release
or discharge the assignor from any duty or responsibility under the
Contract Documents.

10.3 In the event any legal action or other proceeding is brought for the
enforcement of this Agreement and/or the Contract Documents, or damages,
because of an alleged dispute, breach, default or misrepresentation in
connection with any of the provisions thereof, the successful or prevailing
party shall be entitled to recover reasonable attorneys’ fees and other costs
incurred in the action or proceeding, in addition to any other relief to which it
may be entitled.

10.4 Any notice to be given hereunder shall be deemed given when sent by
registered or certified mail, postage prepaid, to the parties at their respective

addresses stated below or at any other address when notice of such change
of address has been given as provided in this Article 10.4.

[SIGNATURE PAGE FOLLOWS]
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“OWNER”: “CONTRACTOR”
Jordan Valley Water Conservancy District Name

8215 South 1300 West Address

West Jordan, Utah 84088 City, State Zip

Utah License No. 0000

By: Jacob C. Young By: Name
Its: General Manager/CEO Its: Title
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EXHIBIT A

CONTRACTOR'S BID
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PERFORMANCE BOND
KNOW ALL MEN BY THESE PRESENTS,

That , as Contractor, and
as Surety, are held firmly bound unto the Jordan Valley Water Conservancy District
hereinafter called "Owner," in the sum of $ for the payment of

which sum well and truly to be made, we bind ourselves, our heirs, executors,
administrators, successors, and assigns, jointly and severally, firmly by these presents.

WHEREAS, Contractor has been awarded and is about to enter into the annexed
Agreement with Owner to perform all work required under the Bidding Schedule(s) of the
Owner's Contract Documents entitled “Infrastructure Services Facility Fence”.

NOW THEREFORE, if Contractor shall perform all the requirements of the Agreement
required to be performed on his part, at the times and in the manner specified therein,
then this obligation shall be null and void, otherwise it shall remain in full force and effect.

PROVIDED, that any alterations in the work to be done or the materials to be furnished,
or changes in the time of completion, which may be made pursuant to the terms of the
Agreement, shall not in any way release Contractor or Surety thereunder, nor shall any
extensions of the time granted under the provisions of the Agreement release either the
Contractor or Surety, and notice of such alterations or extensions of the work, materials
or time to complete made under the Agreement is hereby waived by Surety. This Bond
is furnished in compliance and in accordance with 14-1-18, Utah Code Ann., as amended,
and 63-56-38 Utah Code Ann., as amended.

SIGNED AND SEALED, this day of , 20
By: By:
Its: Its:
(SEAL) (SEAL)

(SEAL AND NOTARIAL ACKNOWLEDGMENT OF SURETY)
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PAYMENT BOND
KNOW ALL MEN BY THESE PRESENTS,

That as Contractor, and
as Surety, are held firmly bound unto the Jordan Valley Water Conservancy District
hereinafter called "Owner," in the sum of $ for the payment of which

sum well and truly to be made, we bind ourselves, our heirs, executors, administrators,
successors, and assigns, jointly and severally, firmly by these presents.

WHEREAS, Contractor has been awarded and is about to enter into the annexed
Agreement with Owner to perform all work required under the Bidding Schedule(s) of the
Owner's Contract Documents entitled, “Infrastructure Services Facility Fence”.

NOW THEREFORE, if said Contractor, or subcontractor, fails to pay for any materials,
equipment, or other supplies, or for rental of same, used in connection with the
performance of work contracted to be done, or for amounts due under applicable State
law for any work or labor thereon, said Surety will pay for the same in an amount not
exceeding the sum specified above, and, in the event suit is brought upon this bond, a
reasonable attorney's fee to be fixed by the court. This bond shall inure to the benefit of
any persons, companies, or corporations entitled to file claims under applicable State law.

PROVIDED, that any alterations in the work to be done or the materials to be furnished,
or changes in the time of completion, which may be made pursuant to the terms of the
Agreement, shall not in any way release Contractor or Surety thereunder, nor shall any
extensions of time granted under the provisions of said contract release either Contractor
or the Surety, and notice of such alterations or extensions of the work, materials or time
to complete made under the Agreement is hereby waived by Surety. This bond is
furnished in compliance and in accordance with 14-1-18 and 19 Utah Code Ann., as
amended, and 63-56-38 Utah Code Ann., as amended.

SIGNED AND SEALED, this day of , 20
By: By:
Its: Its:
(SEAL) (SEAL)

(SEAL AND NOTARIAL ACKNOWLEDGMENT OF SURETY)
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NOTICE OF AWARD

To:

Re: Infrastructure Services Facility Fence

You are hereby notified that the OWNER has accepted your bid for the above
referenced project in the amount of $ .

Furnish the required Contractor's Performance Bond, Payment Bond and Certificates of
Insurance within ten calendar days from the date of this notice to you. An acknowledged
copy of this Notice of Award, together with all future correspondence regarding this
project, shall be sent to the District’s Project Manager: Jake Slater.

When the Agreement is provided, sign and return it within ten calendar days from
receipt of the agreement.

Dated this day of , 20

Shane Swensen, PE
Chief Engineer

ACCEPTANCE OF NOTICE

Receipt of the above Notice of Award is hereby acknowledged by:

This day of , 20

Signature:

Printed Name:

Title:




NOTICE TO PROCEED

To:

Re: Infrastructure Services Facility Fence

You are hereby notified to commence work in accordance with the Agreement dated
, and you are to complete the work within ___ calendar days.

An acknowledged copy of this Notice to Proceed should be returned to the Owner,
Attention: Jake Slater, Registered Engineer.

Dated this day of

Travis Christensen, P.E.
Engineering Group Leader

ACCEPTANCE OF NOTICE

Receipt of the above Notice to Proceed is hereby acknowledged by:

This day of , 20

Signature:

Printed Name:

Title:
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JORDAN VALLEY WATER CONSERVANCY DISTRICT

PAYMENT APPLICATION AND CERTIFICATE No. ____ DATE:
SHEET OF
PERIOD FROM TO , 20

PROJECT: Infrastructure Services Facility Fence
JVWCD PROJECT NO.: 4413

CONTRACTOR:

ADDRESS:

ENGINEER:

1 ORIGINAL CONTRACT PRICE:.......ottiiiieeeeeeeeiiiieeeee e $

2. NET CHANGE ORDERS APPROVED TO DATE.: ................. $
(Attach Summary Sheet)

3. REVISED CONTRACT AMOUNT: ...ooiiiiiiiieeeeeeeeeeeeeeeeeeeeeeee $
(Sum of Lines 1 & 2)

4. TOTAL VALUE OF WORK COMPLETED TO DATE ... ......... $
(Attached Payment Breakdown)

5. PERCENT PROJECT COMPLETE: ......coiiiiiiiieeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeee %
(Divide Line 4 by 3 and multiply by 100)

6. LESS AMOUNT RETAINED (5%) «eeeeveeeeiiiiiiiiiieeeee e $

7. MATERIALS ON HAND.......ccciiiiiieeee e $
(95% of Value, Listing Attached)

8. SUBTOTAL (Sum of Lines 4, Line 6 and Line 7)..................... $

9. LESS PREVIOUS PAYMENTS .....coooiiiiiiieeeeeeeeeeeeeeeeeeeeeeee $

10. CURRENT PAYMENT DUE: ..., $
(Line 8 & 9)
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JORDAN VALLEY WATER CONSERVANCY DISTRICT

Payment Application and Certificate No
SHEET OF

CONTRACTOR'S Certification:

The undersigned CONTRACTOR certifies that: (1) all previous progress payments
received from OWNER on account of work done under the Contract referred to
herein have been applied to discharge in full all obligations of CONTRACTOR
incurred in connection with work covered by prior Applications for Payment
numbered 1 through inclusive; and, (2) title to all materials and equipment
incorporated in said Work or otherwise listed in or covered by this Application for
Payment will pass to OWNER at time of payment free and clear of all liens, claims,
security interests and encumbrances (except such as covered by bond acceptable
to OWNER).

Dated: CONTRACTOR:

By:

Engineer's Recommendation:

This Application (with accompanying documentation) meets the requirements of
the Contract Documents and payment of the amount due this application is
recommended.

ENGINEER

Dated

Project Representative

Dated

Project Manager
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JORDAN VALLEY WATER CONSERVANCY DISTRICT

CHANGE ORDER
Change Order No.

Date:

Page  of
NAME OF PROJECT: Infrastructure Services Facility Fence
PROJECT NUMBER: 4413
CONTRACTOR:
CONTRACT DATE:
The following changes are hereby made to the CONTRACT DOCUMENTS:

1)

2)

3)

Total Change to CONTRACT PRICKE: .......oooi i $
Original CONTRACT PRICE: ... ..ot $
Current CONTRACT PRICE adjusted by previous CHANGE ORDER(S)..........cccccuuuueee $
The new CONTRACT PRICE including this CHANGE ORDER will be............ccccccee. $
The CONTRACT TIME will be increased by calendar days.

The date for Substantial Completion will be , 20

The Contractor agrees to furnish all labor and materials and perform all work as necessary
to complete the change order items for the price named herein, which includes all
supervision and miscellaneous costs. This change order constitutes full and mutual
accord and satisfaction for all time and all costs related to this change. By acceptance of
this change order the Contractor agrees that the change order represents an equitable
adjustment to the Contract, and further agrees to waive all right to file a claim arising out
of or as a result of this change. This document will become a supplement to the Contract,
and all provisions will apply hereto, upon approval by the Owner.

L-1



JORDAN VALLEY WATER CONSERVANCY DISTRICT

CHANGE ORDER
(CONTINUED)

Change Order No.

Date:
Page  of

Recommended:

Engineer — JVWCD Date
Accepted:

Contractor - Date
Approved:

Owner - Jordan Valley Water Conservancy District Date
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JORDAN VALLEY WATER CONSERVANCY DISTRICT

CONTRACTOR'S CERTIFICATE
OF
SUBSTANTIAL COMPLETION

OWNER

TO: Jordan Valley Water Conservancy District
8215 South 1300 West
West Jordan, Utah 84088

PROJECT: Infrastructure Services Facility Fence
ATTENTION:
FROM:

Firm or Corporation

This is to certify that I, am an authorized official
working in the capacity of
and have been properly authorized by
said firm or corporation to sign the following statements pertaining to the subject contract:

| know of my own personal knowledge, and do hereby certify, that the work of the
contract described above has been substantially performed and all materials used
and installed to date are in accordance with, and in conformity to, the contract
drawings and specifications. A list of all incomplete work is attached.

The Contractor hereby releases the Owner and its agents from all claims of and
liability to the Contractor for anything done or furnished for or relating to the work,
as further provided in Article 14.08B of the General Conditions, except demands
against the Owner for the remainder of progress payments retained to date, and
unresolved written claims prior to this date.

The contract work is now substantially complete, ready for its intended use, and
ready for your inspection. You are requested to issue a Certificate of Substantial
Completion.

SIGNATURE:

DATE:
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JORDAN VALLEY WATER CONSERVANCY DISTRICT

CONTRACTOR'S CERTIFICATE
OF
FINAL COMPLETION

OWNER

TO: Jordan Valley Water Conservancy District
8215 South 1300 West
West Jordan, Utah 84088

PROJECT: Infrastructure Services Facility Fence
ATTENTION: Project Representative:

FROM:
Firm or Corporation

This is to certify that I, am an authorized official
of working in the capacity of
and have been properly
authorized by said firm or corporation to sign the following statements pertaining to the
subject contract:

| know of my own personal knowledge, and do hereby certify, that the work of the
contract described above has been performed and all materials used and installed
to date are in accordance with, and in conformity to, the contract drawings and
specifications.

The Contract work is now complete in all parts and requirements, excepting the
attached list of minor deficiencies and the reasons for each being incomplete to
date, for which exemption from final payment requirements is requested in
conformance to Article 14.09A of the General Conditions of our Contract (if no
exemptions requested, write "none") . The work is now ready for your
final inspection. The following items required from the Contractor prior to
application for final payment (such as O & M Manuals, guarantees, record
drawings, etc.) are submitted herewith, if any:
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JORDAN VALLEY WATER CONSERVANCY DISTRICT

| understand that neither the issuance by the Engineer of a Notice of Completion,
nor the acceptance thereof by the Owner, shall operate as a bar or claim against
the Contractor under the terms of the guarantee provisions of the Contract

Documents.

SIGNATURE:
DATE:
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JORDAN VALLEY WATER CONSERVANCY DISTRICT

CONSENT OF SURETY FOR FINAL PAYMENT
PROJECT NAME: Infrastructure Services Facility Fence
LOCATION:
TYPE OF CONTRACT:
AMOUNT OF CONTRACT:

In accordance with the provisions of the above-named contract between the Owner and
the Contractor, the following named surety:

on the Payment Bond of the following named Contractor:

hereby approves of final payment to the Contractor, and further agrees that said final
payment to the Contractor shall not relieve the Surety Company named herein of any of
its obligations to the following named Owner (as set forth in said Surety company's bond):

IN WITNESS WHEREOF, the Surety Company has hereunto set its hand and seal this
day of , 20

(Name of Surety Company)

(Signature of Authorized Representative)

(Name of Authorized Representatives)

(Title)
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JORDAN VALLEY WATER CONSERVANCY DISTRICT

AFFIDAVIT OF PAYMENT
To All Whom It May Concern:

WHEREAS, the undersigned has been employed by the Jordan Valley Water
Conservancy District to furnish labor and materials under a contract dated
for the project entitled “Infrastructure Services Facility Fence”, in the County of Salt Lake,
State of Utah, of which Jordan Valley Water Conservancy District is the Owner.

NOW, THEREFORE, this day of , 20__, the undersigned,
as the Contractor for the above-named Contract pursuant to the Conditions of the
Contract hereby certifies that, except as listed below, he has paid in full or has otherwise
satisfied all obligations for all materials and equipment furnished, for all work, labor, and
services performed, and for all known indebtedness and claims against the Contractor for
damages arising in any manner in connection with the performance of the Contract
referenced above for which the Owner or his property might in any way be held
responsible.

EXCEPTIONS: (If none, write "None". If required by the Owner, the
Contractor shall furnish bond satisfactory to the Owner for each Exception.)

Contractor (Name of sole ownership,
corporation or partnership)

(affix corporate seal here)

(Signature of Authorized Representative)

Title:
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GENERAL CONDITIONS



ARTICLE 1 - DEFINITIONS

Wherever used in these General Conditions or in the other Contract Documents the
following terms have the meanings indicated:

Addenda - Written or graphic instruments issued prior to the opening of Bids which make
additions, deletions, or revisions to the Contract Documents.

Agreement - The written contract between the OWNER and the CONTRACTOR for the
performance of the WORK pursuant to the Contract Documents. Documents incorporated
into the contract by reference become part of the contract and of the Agreement.

Application for Payment - The form furnished by the ENGINEER and completed by the
CONTRACTOR to request progress or final payment including supporting documentation to
substantiate the amounts for which payment is requested.

Bonds - Performance, and Payment Bonds and other instruments which protect against
loss due to inability or refusal of the CONTRACTOR to perform pursuant to the Contract
Documents.

Change Order - A document recommended by the ENGINEER, which is signed by the
CONTRACTOR and the OWNER and authorizes an addition, deletion, or revision in the
WORK, or an adjustment in the Contract Price or the Contract Time, issued on or after the
Effective Date of the Agreement.

Contract Documents - Information and Instructions, forms (including the Schedule of Prices
and all required certificates and affidavits), Agreement, Performance Bond, Payment Bond,
General Conditions, Supplemental General Conditions, Technical Specifications, Drawings
and all Addenda and Change Orders executed pursuant to the provisions of the Contract
Documents.

Contract Price - The total monies payable by the OWNER to the CONTRACTOR under the
terms and conditions of the Contract Documents.

Contract Time - The number of successive Days stated in the Contract Documents for the
completion of the WORK. The Contract Time begins to run on the date specified in the
Notice to Proceed.
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CONTRACTOR - The person, firm, or corporation with whom the OWNER has executed
the Agreement.

Cost Proposal - The offer or proposal of the pipeline installation subcontractor to the
CONTRACTOR to provide the work required under these Contract Documents.

Day - A calendar day of 24 hours measured from midnight to the next midnight.

Defective Work - Work that: is unsatisfactory, faulty, or deficient; does not conform to the
Contract Documents; does not meet the requirements of any inspection, reference
standard, test, or approval referred to in the Contract Documents; has been damaged prior
to the ENGINEERS's recommendation of final payment.

Drawings - The drawings, plans, maps, profiles, diagrams, and other graphic
representations which show the character, location, nature, extent, and scope of the
WORK.

Effective date of the Agreement - The date indicated in the Agreement on which it was
executed, but if no such date is indicated it means the date on which the Agreement is
signed and delivered by the last of the two parties to sign and deliver.

ENGINEER - The person, firm, or corporation named as such in the Contract Documents.

Field Order - A written order issued by the ENGINEER which may or may not involve a
change in the WORK.

Laws and Regulations; Laws or Regulations - Laws, rules, regulations, ordinances, codes,
and/or orders promulgated by a lawfully constituted body authorized to issue such Laws
and Regulations.

Notice of Award - The OWNER's written notice to the apparent successful Bidder stating
that upon compliance with the conditions precedent enumerated therein by the apparent
successful Bidder within the time specified, the OWNER will enter into the Agreement.

Notice to Proceed - The OWNER's written notice to the CONTRACTOR authorizing the
CONTRACTOR to proceed with the work and establishing the date of commencement of
the Contract Time.

OWNER - The Jordan Valley Water Conservancy District.

Partial Utilization - Placing a portion of the WORK in service for the purpose for which it is
intended (or a related purpose) before reaching Substantial Completion of the WORK.
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Project - A unit of total construction of which the WORK to be provided under the Contract
Documents, may be the whole, or a part thereof.

Project Representative - The authorized representative of the ENGINEER who is assigned
to the site or any part thereof.

Proposer - Any person, firm or corporation submitting a proposal for the work.

Schedule of Prices - The offer or proposal of the CONTRACTOR setting forth the price or
prices for the work to be performed.

Shop Drawings - All drawings, diagrams, illustrations, schedules and other data which are
specifically prepared by or for the CONTRACTOR to illustrate some portion of WORK and
all illustrations, brochures, standard schedules, performance charts, instruction, and
diagrams to illustrate material or equipment for some portion of the WORK.

Specifications - (Same definition as for Technical Specifications hereinafter).

Subcontractor - An individual, firm, or corporation having a direct contract with the
CONTRACTOR or with any other Subcontractor for the performance of a part of the WORK
at the site.

Substantial Completion - That state of construction when the WORK has progressed to the
point where, in the opinion of the ENGINEER as evidenced by the Certificate of Substantial
Completion, it is sufficiently complete, in accordance with the Contract Documents, so that
the WORK can be utilized for the purposes for which it is intended. The terms
"substantially complete™ and "substantially completed” as applied to any work refer to
substantial completion thereof.

Supplementary General Conditions - The part of the Contract Documents which make
additions, deletions, or revisions to these General Conditions.

Supplier - A manufacturer, fabricator, supplier, distributor, materialman, or vendor.

Technical Data - The factual information contained in reports describing physical
conditions, including exploration method, plans, logs, laboratory test methods and factual
data. Technical Data does not include conclusions, interpretations, interpolations,
extrapolations or opinions contained in reports or reached by the CONTRACTOR.

Technical Specifications - Those portions of the Contact Documents consisting of the
written technical descriptions of products and execution of the WORK.

Underground Utilities - All pipelines, conduits, ducts, cables, wires, manholes, vaults, tanks,
tunnels, or other such facilities or attachments and any encasements containing such
facilities which have been installed under ground to furnish any of the following services or
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materials: water, sewage and drainage removal, electricity, gases, steam, liquid petroleum
products, telephone or other communications, cable television, traffic, or other control
systems.

WORK - The entire construction required to be furnished under the Contract Documents.
WORK is the result of performing services, furnishing labor and furnishing and
incorporating materials and equipment into the construction, all as required by the Contract
Documents.



GENERAL CONDITIONS

ARTICLE 2 - PRELIMINARY MATTERS

2.01

2.02

2.03

2.04

2.05

DELIVERY OF BONDS/INSURANCE CERTIFICATES

A. The CONTRACTOR shall deliver to the OWNER the Agreement, Bonds,
Insurance Policies and Certificates required by the Contract Documents
within ten (10) days after receiving the Notice of Award from the OWNER.

COPIES OF DOCUMENTS

A. The OWNER shall furnish the CONTRACTOR 5 copies of the Contract
Documents, together with 5 sets of full-scale Drawings. Additional quantities
of the Contract Documents will be furnished at reproduction cost.

STARTING THE PROJECT

A. The CONTRACTOR shall begin construction of the WORK within 10 days
after the commencement date stated in the Notice to Proceed, but shall not
commence construction prior to the commencement date.

BEFORE STARTING CONSTRUCTION

A. Before undertaking each part of the WORK, the CONTRACTOR shall
carefully study and compare the Contract Documents to check and verify
pertinent figures and dimensions shown thereon with all applicable field
measurements. The CONTRACTOR shall promptly report in writing to the
ENGINEER any conflict, error, or discrepancy which the CONTRACTOR may
discover and shall obtain a written interpretation or clarification from the
ENGINEER before proceeding with any work affected thereby.

B. The CONTRACTOR shall submit to the ENGINEER for review those
documents called for in each section of the Technical Specifications.

PRECONSTRUCTION CONFERENCE

A. The CONTRACTOR shall attend a preconstruction conference with the
OWNER, the ENGINEER and others as appropriate to discuss the
construction of the WORK in accordance with the Contract Documents.
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GENERAL CONDITIONS
2.06 FINALIZING SCHEDULES

A. At least 7 days before the CONTRACTOR's submittal of its first Application
for Payment, the CONTRACTOR, the ENGINEER, and others as appropriate

will meet to finalize the schedules submitted in accordance with the Technical
Specifications.
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GENERAL CONDITIONS
ARTICLE 3 - CONTRACT DOCUMENTS: INTENT, AMENDING, REUSE

3.01 INTENT

A. The Contract Documents comprise the entire agreement between OWNER
and CONTRACTOR concerning the WORK. The Contract Documents are
complementary, what is called for by one is as binding as if called for by all.
The Contract Documents will be construed in accordance with the law of the

place of the Project.

B. It is the intent of the Contract Documents to describe the WORK, functionally
complete, to be constructed in accordance with the Contract Documents. All
work, materials, or equipment that may be reasonably inferred from the
Contract Documents as being required to produce the completed work shall
be supplied whether or not specifically called for. When words which have a
well-known technical or trade meaning are used to describe work, materials,
or equipment such words shall be interpreted in accordance with that
meaning. Reference to standard specifications, manuals, or codes or any
technical society, organization, or association, or to the Laws or Regulations
of any governmental authority, whether such reference be specific or by
implication, shall mean the latest standard specification, manual, code, or
Laws or Regulations in effect at the time of opening of Bids, except as may
be otherwise specifically stated. However, no provision of any referenced
standard specification, manual, or code (whether or not specifically
incorporated by reference in the Contract Documents) shall be effective to
change the duties and responsibilities of the OWNER, the CONTRACTOR,
or the ENGINEER or any of their consultants, agents, or employees from

those set forth in the Contract Documents.

C. If, during the performance of the WORK, the CONTRACTOR finds a conflict,
error or discrepancy in the Contract Documents, the CONTRACTOR shall
immediately report it to the ENGINEER in writing and before proceeding with
the work affected thereby. The ENGINEER shall then make a written

interpretation, clarification, or correction from the ENGINEER.
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GENERAL CONDITIONS
3.02 ORDER OF PRECEDENCE OF CONTRACT DOCUMENTS

A. In resolving conflicts resulting from conflicts, errors, or discrepancies in any
of the Contract Documents, the order of precedence shall be as follows:

1. Change Orders

2. Agreement
3. Addenda
4, Contractor's Bid (Bid Form)

5. Supplemental General Conditions

6. Notice Inviting Bids

7. Instructions to Bidders
8. General Conditions
9. Technical Specifications

10. Referenced Standard Specifications

11. Drawings

B. With reference to the Drawings the order of precedence is as follows:
1. Figures govern over scaled dimensions
2. Detail drawings govern over general drawings
3. Addenda/change order drawings govern over general drawings
4, Contract Drawings govern over standard drawings

3.03 AMENDING AND SUPPLEMENTING CONTRACT DOCUMENTS
A. The Contract Documents may be amended by a Change Order (pursuant to

Article 10) to provide for additions, deletions or revisions in the WORK or to
modify terms and conditions.
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3.04 REUSE OF DOCUMENTS

A.

Neither the CONTRACTOR, Subcontractor, Supplier, nor any other person or
organization performing any of the WORK under a contract with the OWNER
shall have or acquire any title to or ownership rights in any of the Drawings,
Technical Specifications, or other documents used on the WORK, and they
shall not reuse any of them on the extensions of the Project or any other
project without written consent.
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ARTICLE 4 - AVAILABILITY OF LANDS; PHYSICAL CONDITIONS: REFERENCE

POINTS

4.01 AVAILABILITY OF LANDS

A.

The OWNER shall furnish the lands, rights-of-way and easements upon
which the WORK is to be performed and for access thereto, together with
other lands designated for the use of the CONTRACTOR in the Contract
Documents. Easements for permanent structures or permanent changes in
existing major facilities will be obtained and paid for by the OWNER, unless
otherwise provided in the Contract Documents. Nothing contained in the
Contract Documents shall be interpreted as giving the CONTRACTOR
exclusive occupancy of the lands or rights-of-way provided. The
CONTRACTOR shall provide for all additional lands and access thereto that
may be required for temporary construction facilities or storage of materials
and equipment. The CONTRACTOR shall not enter upon nor use any
property not under the control of the OWNER until a written temporary
construction easement agreement has been executed by the CONTRACTOR
and the property owner, and a copy of the easement furnished to the
ENGINEER prior to its use. Neither the OWNER nor the ENGINEER shall be
liable for any claims or damages resulting from the CONTRACTOR's
unauthorized trespass or use of any properties.

4.02 PHYSICAL CONDITIONS - SUBSURFACE AND EXISTING STRUCTURES

A.

Explorations and Reports: The paragraph entitled "Physical Conditions" of
the Supplementary General Conditions identifies exploration reports and
subsurface conditions tests at the site that have been utilized by the
ENGINEER in the preparation of the Contract Documents. The
CONTRACTOR may rely upon the accuracy of the Technical Data contained
in these reports. The CONTRACTOR is responsible for the interpretation,
extrapolation or interpolation of all technical as well as nontechnical data and
its reliance on the completeness, opinions and interpretation of the reports.

Existing Structures: The paragraph entitled "Physical Conditions" of the
Supplementary General Conditions identifies the drawings of physical
conditions in or relating to existing surface and subsurface structures (except
Underground Utilities referred to in Paragraph 4.04 herein) which are at or
contiguous to the site that have been utilized by the ENGINEER in the
preparation of the Contract Documents. The CONTRACTOR is responsible
for the interpretation, extrapolation or interpolation of all technical as well as
nontechnical data and its reliance on the completeness, opinions and
interpretation of the reports.
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4.03 DIFFERING SITE CONDITIONS

A.

The CONTRACTOR shall notify the ENGINEER upon encountering any of
the following unforeseen conditions, hereinafter called "differing site
conditions," during the prosecution of the WORK. The CONTRACTOR's
notice to the ENGINEER shall be in writing and delivered before the differing
site conditions are disturbed, but in no event later than 14 days after their
discovery.

1. Subsurface or latent physical conditions at the site of the WORK
differing materially from those indicated, described, or delineated in
the Contract Documents including those reports and documents
discussed in Paragraph 4.02; and

2. Physical conditions at the site of the WORK of an unusual nature
differing materially from those ordinarily encountered and generally
recognized as inherent in work of the character provided for in the
Contract Documents including those reports and documents
discussed in Paragraph 4.02.

The ENGINEER will review the alleged differing site conditions, determine
the necessity of obtaining additional explorations or tests with respect to
verifying their existence and extent and advise the OWNER in writing of the
ENGINEER's findings and conclusions.

If the OWNER concludes that because of newly discovered conditions a
change in the Contract Documents is required, a Change Order will be
issued as provided in Article 10 to reflect and document the consequences of
the differing site conditions.

In each such case, an increase or decrease in the Contract Price or an
extension or shortening of the Contract Time, or any combination thereof, will
be allowable to the extent that they are attributable to the differing site
conditions. If the OWNER and the CONTRACTOR are unable to agree as to
the amount or length of the Change Order, a claim may be made as provided
in Articles 11 and 12.

The CONTRACTOR's failure to give written notice of differing site conditions
within 14 days of their discovery and before they are disturbed shall
constitute a waiver of all claims in connection therewith, whether direct or
consequential in nature.
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4.04 PHYSICAL CONDITIONS - UNDERGROUND UTILITIES

A.

Shown or Indicated: The information and data shown or indicated in the
Contract Documents with respect to existing Underground Ultilities at or
contiguous to the site are based on information and data furnished to the
OWNER or the ENGINEER by the owners of Underground Utilities or by
others. Unless it is expressly provided in the Supplementary General
Conditions and/or the Section entitled "Protection and Restoration of Existing
Facilities" of the Technical Specifications, the OWNER and the ENGINEER
shall not be responsible for the accuracy or completeness of any
Underground Utilities information or data. The CONTRACTOR's
responsibility relating to underground utilities are: review and check all
information and data, locate all Underground Utilities shown or indicated in
the Contract Documents, coordinate the WORK with the owners of
Underground Utilities during construction, the safeguard and protect the of
Underground Utilities, and repair any damage to Underground Utilities
resulting from the WORK. The cost of all these activities will be considered
as having been included in the Contact Price.

Not Shown or Indicated: If an Underground Utility not shown or indicated in
the Contract Documents is uncovered or revealed at or contiguous to the site
and which the CONTRACTOR could not reasonably have been expected to
be aware of, the CONTRACTOR shall give written notice to the OWNER of
that utility and the ENGINEER, specifying the location of the utility in
guestion.

4.05 REFERENCE POINTS

A.

The ENGINEER will provide one bench mark, near or on the site of the
WORK, and will provide two points near or on the site to establish a base line
for use by the ENGINEER for alignment control. Unless otherwise specified
in the Technical Specifications, the CONTRACTOR shall furnish all other
lines, grades, and bench marks required for proper execution of the WORK.

The CONTRACTOR shall preserve all bench marks, stakes, and other
survey marks. In case of their removal or destruction by its own employees
or by its subcontractor's employees, the CONTRACTOR shall be responsible
for the accurate replacement of reference points by professionally qualified
personnel at no additional cost to the OWNER.
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ARTICLE 5 - BONDS AND INSURANCE

5.01 PERFORMANCE AND OTHER BONDS

A.

The CONTRACTOR shall furnish Performance and Payment Bonds, each in
the amount set forth in the Supplementary General Conditions as security for
the faithful performance and payment of all the CONTRACTOR's obligations
under the Contract Documents. All insurance companies, sureties, and bond
companies shall have an AM Best rating of A- or better, with a Financial Size
Category of XlI or better. Sureties shall also be listed on the Department of
the Treasury’s Circular 570, with an acceptable underwriting limitation limit.
The Performance Bond shall remain in effect at least until one year after the
date of Notice of Completion, except as otherwise provided by Law or
Regulation or by the Contract Documents. After the ENGINEER issues the
Notice of Completion, the amount of the Performance Bond may be reduced
to 10 percent of the Contract Price, or $1,000, whichever is greater. The
CONTRACTOR shall also furnish such other Bonds as are required by the
Supplementary General Conditions.

If the surety on any Bond furnished by the CONTRACTOR is declared a
bankrupt or becomes insolvent or its right to do business is terminated in any
state where any part of the WORK is located, the CONTRACTOR shall within
7 days after written approval by the OWNER of a substitute Bond and Surety
substitute the approved Bond and Surety.

5.02 INSURANCE

A.

The CONTRACTOR shall purchase and maintain the insurance required
under this paragraph. All insurance companies, sureties, and bond
companies shall have an AM Best rating of A- or better, with a Financial Size
Category of Xll or better. Sureties shall also be listed on the Department of
the Treasury’s Circular 570, with an acceptable underwriting limitation limit.
This insurance shall include the specific coverages set out herein and be
written for not less than the limits of liability and coverages provided in the
Supplementary General Conditions, or required by law, whichever is greater.
The CONTRACTOR's liabilities under the Agreement shall not be deemed
limited in any way to the insurance coverage required.

The CONTRACTOR shall furnish the OWNER and ENGINEER with
certificates indicating the type, amount, class of operations covered, effective
dates and expiration dates of all policies. All insurance policies purchased
and maintained (or the certificates or other evidence thereof) shall contain a
provision or endorsement that the coverage afforded will not be canceled,
materially changed, or renewal refused until at least 30 days' prior written
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notice has been given to the OWNER by certified mail. All insurance shall
remain in effect until the ENGINEER issues the Notice of Completion and at
all times thereafter when the CONTRACTOR may be correcting, removing, or
replacing defective work in accordance with Paragraph 13.06 or completing
punch list items required by the Notice of Completion. In addition, the
insurance required herein (except for Worker's Compensation and
Employer's Liability) shall name the OWNER, the ENGINEER, and their
officers, agents, and employees as "additional insured” under the policies.

1.

Workers' Compensation and Employer's Liability: This insurance
shall protect the CONTRACTOR against all claims under applicable
state workers' compensation laws. The CONTRACTOR shall also
be protected against claims for injury, disease, or death of
employees which, for any reason, may not fall within the provisions
of a workers' compensation law. This policy shall include an "all
states" endorsement. The CONTRACTOR shall require each
subcontractor similarly to provide Workers' Compensation
Insurance for all of the latter's employees to be engaged in the
WORK unless its employees are covered by the protection afforded
by the CONTRACTOR's Workers' Compensation Insurance. In the
event a class of employees is not protected under the Workers'
Compensation Statute, the CONTRACTOR or Subcontractor, as
the case may be, shall provide adequate employer's liability
insurance for the protection of its employees not protected under
the statute.

Comprehensive General Liability: This insurance shall be written in
comprehensive form and shall protect the CONTRACTOR against all
claims arising from injuries to persons other than its employees and
damage to property of the OWNER or others arising out of any act or
omission of the CONTRACTOR or its agents, employees or
subcontractors. The policy shall include the following endorsements:
(1) Protective Liability endorsement to insure the contractual liability
assumed by the CONTRACTOR under the indemnification provisions
in these General Conditions; (2) Broad Form Property Damage
endorsement; (3) Personal Injury endorsement to cover personal
injury liability for intangible harm. The Comprehensive General
Liability coverage shall contain no exclusion relative to blasting,
explosion, collapse of building, or damage to underground structures.

Comprehensive Automobile Liability: This insurance shall be written
in comprehensive form. The policy shall protect the CONTRACTOR
against all claims for injuries to employees, members of the public and

5-2



GENERAL CONDITIONS

damage to property of others arising from the use of CONTRACTOR's
motor vehicles, whether they are owned, non-owned, or hired, and
whether used or operated on or off the site. The motor vehicle
insurance required under this paragraph shall include: (a) motor
vehicle liability coverage; (b) personal injury protection coverage and
benefits; and (c) uninsured motor vehicle coverage.

Subcontractor's Insurance: The CONTRACTOR shall require each of
its subcontractors to procure and to maintain Comprehensive General
Liability Insurance and Comprehensive Automobile Liability Insurance
of the type and in the amounts specified in the Supplementary
General Conditions or insure the activities of its subcontractors in the
CONTRACTOR's own policy, in like amount.

Builder's Risk: This insurance shall be of the "all risk" type, shall be
written in completed value form, and shall protect the CONTRACTOR,
the OWNER, and the ENGINEER against damage to buildings,
structures, materials and equipment. The amount of this insurance
shall not be less than the insurable value of the WORK at completion.
Builder's risk insurance shall provide for losses to be payable to the
CONTRACTOR, the OWNER, and the ENGINEER as their interests
may appear. The policy shall contain a provision that in the event of
payment for any loss under the coverage provided, the insurance
company shall have no rights of recovery against the CONTRACTOR,
the OWNER, and the ENGINEER. The Builder's Risk policy shall
insure against all risks of direct physical loss or damage to property
from any external cause including flood and earthquake. Allowable
exclusions, if any, shall be as specified in the Supplementary General
Conditions.
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ARTICLE 6 - CONTRACTOR'S RESPONSIBILITIES

6.01 SUPERVISION AND SUPERINTENDENCE

A.

The CONTRACTOR shall supervise and direct the WORK competently and
efficiently, devoting the attention and applying the skills and expertise
necessary to perform the WORK in accordance with the Contract
Documents. The CONTRACTOR shall be solely responsible for the means,
methods, techniques, sequences, and procedures of construction and safety
precautions and programs incidental thereto. The CONTRACTOR shall be
responsible to see that the finished WORK complies accurately with the
Contract Documents.

The CONTRACTOR shall employ the Superintendent named in "Information
Required of Bidder" on the work site at all times during the progress of the
WORK. The superintendent shall not be replaced without the OWNER's
written consent.  The superintendent will be the CONTRACTOR's
representative at the site and shall have authority to act on behalf of the
CONTRACTOR. All communications given to the superintendent shall be as
binding as if given to the CONTRACTOR. The CONTRACTOR shall issue all
its communications to the OWNER through the ENGINEER.

The CONTRACTOR's superintendent shall be present at the site of the
WORK at all times while work is in progress. Failure to observe this
requirement shall be considered suspension of the WORK by the
CONTRACTOR until the superintendent is again present at the site.

6.02 LABOR, MATERIALS, AND EQUIPMENT

A.

The CONTRACTOR shall provide skilled, competent and suitably qualified
personnel to survey and lay out the WORK and perform construction as
required by the Contract Documents. When required in writing by the
OWNER or ENGINEER, the CONTRACTOR or any subcontractor shall
discharge any person who is, in the opinion of the OWNER or ENGINEER,
incompetent, disorderly, or otherwise unsatisfactory and shall not again
employ the discharged person on the WORK without the consent of the
OWNER or ENGINEER. The CONTRACTOR shall at all times maintain
good discipline and order at the site.

Except in connection with the safety or protection of persons the WORK, or
property at the site or adjacent thereto, all work at the site shall be performed
during regular working hours, and the CONTRACTOR will not permit
overtime work or the performance of work on Saturday, Sunday or any legal
holiday without the OWNER's written consent given after prior written notice
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to the ENGINEER. Except as otherwise provided in this Paragraph, the
CONTRACTOR shall receive no additional compensation for overtime work,
i.e., work in excess of 8 hours in any one calendar day or 40 hours in any
one calendar week, even though such overtime work may be required under
emergency conditions and may be ordered by the ENGINEER in writing.
Additional compensation will be paid the CONTRACTOR for overtime work in
the event extra work is ordered by the ENGINEER and the Change Order
specifically authorizes the use of overtime work, but only to the extent that
the CONTRACTOR pays overtime wages on a regular basis being paid by
for overtime work of a similar nature in the same locality.

C. All costs of inspection and testing performed during overtime work approved
solely for the convenience of the CONTRACTOR shall be borne by the
CONTRACTOR. The OWNER shall have the authority to deduct the costs of
all inspection and testing from any partial payments otherwise due to the
CONTRACTOR.

D. Unless otherwise specified in the Contract Documents, the CONTRACTOR
shall furnish, erect, maintain and remove the construction plant, and
temporary works and assume full responsibility for all materials, equipment,
labor, transportation, construction equipment, machinery, tools, appliances,
fuel, power, light, heat, telephone, water, sanitary facilities and all other
facilities and incidentals necessary for the furnishing, performance testing,
start-up and completion of the WORK.

E. All materials and equipment incorporated into the WORK shall be of new and
good quality, except as otherwise provided in the Contract Documents. If
required by the ENGINEER, the CONTRACTOR shall furnish satisfactory
evidence (including reports of required tests) as to the kind and quality of
materials and equipment. The CONTRACTOR shall apply, install, connect,
erect, use, clean, and condition all material and equipment in accordance
with the instructions of the manufacturer and Supplier except as otherwise
provided in the Contract Documents.

6.03 ADJUSTING PROGRESS SCHEDULE

A. The CONTRACTOR shall submit any adjustments in the progress schedule
to the ENGINEER for acceptance in accordance with the provisions for
"Contractor Submittals" in the Technical Specifications.
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6.04 SUBSTITUTES OR "OR-EQUAL" ITEMS

A.

Whenever an item of material or equipment is specified or described in the
Contract Documents by using the name of a proprietary item or the name of
a particular Supplier, the specification or description is intended to establish
the type, function, appearance, and quality required. Unless the specification
or description contains or is followed by words reading that no like,
equivalent, or “or-equal” item or no substitution is permitted, other items of
material or equipment or material or equipment of other Suppliers may be
submitted to ENGINEER for review under the circumstances described
below:

1.

“Or-Equal” Items: If in ENGINEER'’s sole discretion an item of
material or equipment proposed by CONTRACTOR is functionally
equal to that named and sufficiently similar so that no change in related
Work will be required, it may be considered by ENGINEER as an “or-
equal”’ item, in which case review and approval of the proposed item
may, in ENGINEER’s sole discretion, be accomplished without
compliance with some or all of the requirements for approval of
proposed substitute items. For the purposes of this paragraph 6.04.A.1,
a proposed item of material or equipment will be considered functionally
equal to an item so named if:

a. in the exercise of reasonable judgment ENGINEER determines
that: (i) it is a least equal in quality, durability, appearance,
strength, and design characteristics; (i) it will reliably perform at
least equally well the function imposed by the design concept of
the completed Project as a functioning whole, and;

b. CONTRACTOR certifies that: (i) there is no increase in costto the
OWNER; and (ii) it will conform substantially, even with deviations,
to the detailed requirements of the item named in the Contract
Document.

Substitute Items

a. Ifin ENGINEER'’s sole discretion an item of material or equipment
proposed by CONTRACTOR does not qualify as an “or-equal”
item under paragraph 6.04.A.1, it will be considered a proposed
substitute item.

b. CONTRACTOR shall submit sufficient information as provided
below to allow ENGINEER to determine that the item of material or
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equipment proposed is essentially equivalent to that named and
an acceptable substitute therefore. Requests for review of
proposed substitute items of material or equipment will not be
accepted by ENGINEER from anyone other than CONTRACTOR.

The procedure for review by ENGINEER will be as set forth in
paragraph 6.04.A.2.d, as supplemented in the Technical
Specifications and as ENGINEER may decide is appropriate under
the circumstances.

CONTRACTOR shall first make written application to ENGINEER
for review of a proposed substitute item of material or equipment
that CONTRACTOR seeks to furnish or use. The application shall
certify that the proposed substitute item will perform adequately
the functions and achieve the results called for by the general
design, be similar in substance to that specified, and be suited to
the same use as that specified. The application will state the
extent, if any, to which the use of the proposed substitute item will
prejudice.  CONTRACTOR’s achievement of Substantial
Completion on time, whether or not use of the proposed substitute
item will require a change in any of the Contract Documents (or in
the provisions of any other direct contract with OWNER for work
on the Project) to adapt the design to the proposed substitute item,
and whether or not incorporation or use of the substitute item is
subject to payment of any license fee or royalty. All variations of
the proposed substitute item from that specified will be identified in
the application, and available engineering, sales, maintenance,
repair, and replacement services will be indicated. The application
will also contain an itemized estimate of all costs or credits that will
result directly or indirectly from use of such substitute item,
including costs or credits that will result directly or indirectly from
use of such substitute item, including costs of redesign and claims
of other contractors affected by any resulting change, all of which
will be considered by ENGINEER in evaluating the proposed
substitute item. ENGINEER may require CONTRACTOR to
furnish additional data about the proposed substitute item.

Substitute Construction Methods or Procedures: If a specific means,
method, technique, sequence, or procedure of construction is shown or

in and expressly required by the Contract Documents,

CONTRACTOR may furnish or utilize a substitute means, method, technique,
sequence, or procedure of construction approved by ENGINEER.
CONTRACTOR shall submit sufficient information to allow ENGINEER, in
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ENGINEER's sole discretion, to determine that the substitute proposed is
equivalent to that expressly called for by the Contract Documents. The
procedure for review by ENGINEER will be similar to that provided in
subparagraph 6.04.A.2.

Engineer’s Evaluation: ENGINEER will be allowed a reasonable time within
which to evaluate each proposal or submittal made pursuant to paragraphs
6.04.A and 6.04.B. ENGINEER will be the sole judge of acceptability. No “or-
equal” or substitute will be ordered, installed or utilized until ENGINEER’s
review is complete, which will be evidenced by either a Change Order for a
substitute or an approved Shop Drawing for an “or equal.” ENGINEER will
advise CONTRACTOR in writing of any negative determination.

Special Guarantee: OWNER may require CONTRACTOR to furnish at
CONTRACTOR'’s expense a special performance guarantee or other surety
with respect to any substitute.

ENGINEER'’s Cost Reimbursement: ENGINEER will record time required by
ENGINEER and ENGINEER’s Consultants in evaluating substitute proposed
or submitted by CONTRACTOR pursuant to paragraphs 6.04.A.2 and 6.04.B
and in making changes in the Contract Documents (or in the provisions of
any other direct contract with OWNER for work on the Project) occasioned
thereby. Whether or not ENGINEER approves a substitute item so proposed
or submitted by CONTRACTOR, CONTRACTOR shall reimburse OWNER
for the charges of ENGINEER and ENGINEER’s Consultants for evaluation
each such proposed substitute.

CONTRACTOR’s EXPENSE: CONTRACTOR shall provide all data in
support of any proposed substitute or “or-equal” at CONTRACTOR’s
expense.

6.05 CONCERNING SUBCONTRACTORS, SUPPLIERS, AND OTHERS

A.

The CONTRACTOR shall be responsible to the OWNER and the ENGINEER
for the acts and omissions of its subcontractors and their employees to the
same extent as the CONTRACTOR is responsible for the acts and omissions
of its own employees. Nothing contained in this paragraph shall create any
contractual relationship between any subcontractor and the OWNER or the
ENGINEER nor relieve the CONTRACTOR of any liability or obligation under
the Agreement.

6.06 PERMITS
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Unless otherwise provided in the Supplementary General Conditions, the
CONTRACTOR shall obtain and pay for all construction permits and licenses
from the agencies having jurisdiction, including furnishing the insurance and
bonds required by such agencies. The costs incurred by the CONTRACTOR
in compliance with this paragraph shall not be made the basis for claims for
additional compensation. The OWNER shall assist the CONTRACTOR,
when necessary, in obtaining such permits and licenses. The
CONTRACTOR shall pay all governmental charges and inspection fees
necessary for the prosecution of the WORK, which are applicable at the time
of opening of Bids, including all utility connection charges for utilities required
by the WORK.

The CONTRACTOR shall pay all license fees and royalties and assume all
costs when any invention, design, process, product, or device which is the
subject of patent rights or copyrights held by others when issued in the
construction of the WORK or incorporated into the WORK. If a particular
invention, design, process, product, or device is specified in the Contract
Documents for incorporation into or use in the construction of the WORK and
if to the actual knowledge of the OWNER or the ENGINEER its use is subject
to patent rights or copyrights calling for the payment of any license fee or
royalty to others, the existence of these rights shall be disclosed by the
OWNER in the Contract Documents. The CONTRACTOR shall indemnify,
defend and hold harmless the OWNER and the ENGINEER and anyone
directly or indirectly employed by either of them from and against all claims,
damages, losses, and expenses (including attorneys' fees and court costs)
arising out of any infringement of patent rights or copyrights incident to the
use in the performance of the WORK or resulting from the incorporation in
the WORK of any invention, design, process, product, or device not specified
in the Contract Documents.

6.07 LAWS AND REGULATIONS

A.

The CONTRACTOR shall observe and comply with all federal, state, and
local laws, ordinances, codes, orders, and regulations which in any manner
affect those engaged or employed on the WORK, the materials used in the
WORK, or the conduct of the WORK. If any discrepancy or inconsistency
should be discovered in the Contract Documents in relation to any law,
ordinance, code, order, or regulations, the CONTRACTOR shall report the
same in writing to the ENGINEER. The CONTRACTOR shall indemnify,
defend and hold harmless the OWNER, the ENGINEER and their officers,
agents, and employees against all claims and from violation of any law,
ordinance, code, order, or regulation, whether by CONTRACTOR or by its
employees or subcontractors. Any particular law or regulation specified or
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referred to elsewhere in the Contract Documents shall not in any way limit
the obligation of the CONTRACTOR to comply with all other provisions of
federal, state, and local laws and regulations. Where an individual State act
on occupational safety and health standards has been approved by Federal
authority, then the provision of said State act shall control.

6.08 EQUAL OPPORTUNITY

A.

The Contractor agrees to abide by: the provisions of Title VII of the Civil
Rights Act of 1964 (42USC 8§ § 2000e et seq.), which prohibits discrimination
against any employee or applicant for employment on the basis of race,
religion, color, or national origin; Executive Order No. 11246, as amended,
which prohibits discrimination on the basis of sex; 45 CFR 90, which prohibits
discrimination on the basis of age; Section 504 of the Rehabilitation Act of
1973, (42 USC § 794), which prohibits discrimination on the basis of
handicap; Utah Executive Order dated June 30, 1989, which prohibits sexual
harassment in the workplace; and the Americans with Disabilities Act (42
USC § § 12111 et seq.), which prohibits discrimination against qualified
employees and applicants with a disability.
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6.09 TAXES

A.

The CONTRACTOR shall pay all sales, consumer, use, and other similar
taxes required to be paid by the CONTRACTOR in accordance with the Laws
and Regulations of the place of the Project which are applicable during the
performance of the WORK.

6.10 USE OF PREMISES

A.

The CONTRACTOR shall confine construction equipment, stored materials
and equipment, and other operations of workers to (1) the Project site, (2) the
land and areas identified for the CONTRACTOR's use in the Contract
Documents, and (3) other lands whose use is acquired by Laws and
Regulations, rights-of-way, permits, and easements. The CONTRACTOR
shall be fully responsible to the owner and occupant of such lands for any
damage to the lands or areas contiguous thereto, resulting from the
performance of the WORK or otherwise. Should any claim be made against
the OWNER or the ENGINEER by owner or occupant of lands because of
the performance of the WORK, the CONTRACTOR shall promptly settle the
claim by agreement, or resolve the claim through litigation. The
CONTRACTOR shall, to the fullest extent permitted by Laws and
Regulations, indemnify, defend, and hold the OWNER and the ENGINEER
harmless from and against all claims, damages, losses, and expenses
(including, but not limited to, fees of engineers, architects, attorneys, and
other professionals and court costs) arising directly, indirectly, or
consequentially out of any action, legal or equitable, brought by any owner or
occupant of land against the OWNER or the ENGINEER to the extent the
claim is based or arises out of the CONTRACTOR's performance of the
WORK.

6.11 SAFETY AND PROTECTION

A.

The CONTRACTOR shall be responsible for initiating, maintaining, and
supervising all safety precautions and programs in connection with the
WORK. The CONTRACTOR shall take all necessary precautions for the
safety of, and shall provide the necessary protection to prevent damage,
injury or loss to:

1. All employees on the WORK and other persons and organizations
who may be affected thereby.

2. All the WORK and materials and equipment to be incorporated
therein, whether in storage on or off the site; and
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3. Other property at the site or adjacent thereto, including trees, shrubs,
lawns, walks, pavements, roadways, structures, and utilities not
designated for removal, relocation, or replacement in the course of
construction.

The CONTRACTOR shall comply with all applicable Laws and Regulations
(whether referred to herein or not) of any public body having jurisdiction for
the safety of persons or property or to protect them from damage, injury, or
loss and shall erect and maintain all necessary safeguards for such safety
and protection. The CONTRACTOR shall notify owners of adjacent property
and utilities when prosecution of the WORK may affect them, and shall
cooperate with them in the protection, removal, relocation, and replacement
of their property.

Unless the CONTRACTOR otherwise designates in writing a different
individual as the responsible individual, the CONTRACTOR's superintendent
shall be CONTRACTOR's representative at the site whose duty shall be the
prevention of accidents.

6.12 SHOP DRAWINGS AND SAMPLES

A.

After checking and verifying all field measurements and after complying with
the applicable procedures specified in the Technical Specifications, the
CONTRACTOR shall submit all shop drawings to the ENGINEER for review
and approval in accordance with the approved schedule for shop drawings
submittals specified in the Technical Specifications.

The CONTRACTOR shall also submit to the ENGINEER for review and
approval all samples in accordance with the approved schedule of sample
submittals specified in the Technical Specifications.

Before submitting shop drawings or samples, the CONTRACTOR shall
determine and verify all quantities, dimensions, specified performance
criteria, installation requirements, materials, catalog numbers, and similar
data with respect thereto and review or coordinate each shop drawing or
sample with other shop drawings and samples and with the requirements of
the WORK and the Contract Documents.
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6.13 CONTINUING THE WORK

A.

The CONTRACTOR shall carry on the WORK and adhere to the progress
schedule during all disputes or disagreements with the OWNER. No work
shall be delayed or postponed pending resolution of any dispute or
disagreement, except as the CONTRACTOR and the OWNER may
otherwise mutually agree in writing.

6.14 INDEMNIFICATION

A.

To the fullest extent permitted by Laws and Regulations, the CONTRACTOR
shall indemnify, defend, and hold harmless the OWNER, the ENGINEER,
and their officers, agents, and employees, against and from all claims and
liability arising under or by reason of the Agreement or any performance of
the WORK, but not from the sole negligence or willful misconduct of the
OWNER and/or the ENGINEER. Such indemnification by the
CONTRACTOR shall include but not be limited to the following:

1. Liability or claims resulting directly or indirectly from the negligence
or carelessness of the CONTRACTOR or its agents in the
performance of the WORK, or in guarding or maintaining the same,
or from any improper materials, implements, or appliances used in
its construction, or by or on account of any act or omission of the
CONTRACTOR or its agents;

2. Liability or claims arising directly or indirectly from or based on the
violation of any law, ordinance, regulation, order, or decree, whether
by the CONTRACTOR or its agents;

3. Liability or claims arising directly or indirectly from the use or
manufacture by the CONTRACTOR, its agents, or the OWNER in the
performance of this Agreement of any copyrighted or uncopyrighted
composition, secret process, patented or unpatented invention, article,
or appliance, unless otherwise specifically stipulated in this
Agreement.

4. Liability or claims arising directly or indirectly from the breach of any
warranties, whether express or implied, made to the OWNER or any
other parties by the CONTRACTOR or its agents;

5. Liabilities or claims arising directly or indirectly from the willful
misconduct of the CONTRACTOR or its agents; and,
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6. Liabilities or claims arising directly or indirectly from any breach of the
obligations assumed herein by the CONTRACTOR.

The CONTRACTOR shall reimburse the OWNER, and the ENGINEER for all
costs and expense, (including but not limited to fees and charges of
engineers, architects, attorneys, and other professional and court costs)
incurred by the OWNER, and the ENGINEER in enforcing the provisions of
this Paragraph.

The indemnification obligation under this Paragraph shall not be limited in
any way by any limitation of the amount or type of damages, compensation,
or benefits payable by or for the CONTRACTOR or any such subcontractor
or other person or organization under workers' compensation acts, disability
benefit acts, or other employee benefit acts.

6.15 CONTRACTOR'S DAILY REPORTS

A.

The CONTRACTOR shall complete a daily report indicating manpower,
major equipment, subcontractors, weather conditions, etc., involved in the
performance of the WORK. The daily report shall be completed on forms
prepared by the CONTRACTOR and acceptable to the ENGINEER, and shall
be submitted to the ENGINEER at the conclusion of each work day.

6.16 ASSIGNMENT OF CONTRACT

A.

The CONTRACTOR shall not assign, sublet, sell, transfer, or otherwise
dispose of the Agreement or any portion thereof, or its right, title, or
interested therein, or obligations thereunder, without the written consent of
the OWNER except as imposed by law. If the CONTRACTOR violates this
provision, the Agreement may be terminated at the option of the OWNER. In
such event, the OWNER shall be relieved of all liability and obligations to the
CONTRACTOR and to its assignee or transferee, growing out of such
termination.
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ARTICLE 7 - OTHER WORK

7.01 RELATED WORK

A.

The OWNER may perform other work related to the Project at the site by the
OWNER's own forces, have other work performed by utility owners, or let
other direct contracts for the performance of the other work which may
contain General Conditions similar to these. If the fact that such other work
is to be performed was not noted in the Contact Documents, written notice
thereof will be given to the CONTRACTOR prior to commencing any other
work.

The CONTRACTOR shall afford each utility owner and other contractor who
is a party to a direct contract (or the OWNER, if the OWNER is performing
the additional work with the OWNER's employees) proper and safe access to
the site and a reasonable opportunity for the introduction and storage of
materials and equipment and the execution of the other work. The
CONTRACTOR shall properly connect and coordinate the WORK with the
other work. The CONTRACTOR shall do all cutting, fitting, and patching of
the WORK that may be required to make its several parts come together
properly and integrate with the other work. The CONTRACTOR shall not
endanger any work of others by cutting, excavating, or otherwise altering
their work and shall only cut or alter their work with the written consent of the
ENGINEER and the others whose work will be affected.

If the proper execution or results of any part of the CONTRACTOR's work
depends upon the integration of work with the completion of other work by
any other contractor or utility owner (or the OWNER), the CONTRACTOR
shall inspect and report to the ENGINEER in writing all delays, defects, or
deficiencies in the other work that renders it unavailable or unsuitable for
proper integration with the CONTRACTOR's work. Except for the results or
effects of latent or nonapparent defects and deficiencies in the other work,
the CONTRACTOR's failure to report will constitute an acceptance of the
other work as fit and proper for integration with the CONTRACTOR's work
and as a waiver of any claim for additional time or compensation associated
with the integration of the CONTRACTOR's work with the other work.
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7.02 COORDINATION

A.

If the OWNER contracts with others for the performance of other work on the
Project at the site, a coordinator will be identified to the extent that the
coordinator can be identified at this time, in the Supplementary General
Conditions and delegated the authority and responsibility for coordination of
the activities among the various contractors. The specific matters over which
the coordinator has authority and the extent of the coordinator's authority and
responsibility will be itemized in the Supplementary General Conditions or in
a notice to the CONTRACTOR at such time as the identity of the coordinator
is determined.
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ARTICLE 8 - OWNER'S RESPONSIBILITIES

8.01

8.02

8.03

8.04

8.05

8.06

COMMUNICATIONS

A. The OWNER shall issue all its communications to the CONTRACTOR
through the ENGINEER.

PAYMENTS

A. The OWNER shall make payments to the CONTRACTOR as provided in
Paragraphs 14.05 and 14.09.

LANDS, EASEMENTS, AND SURVEYS

A. The OWNER's duties with respect to providing lands and easements and
providing engineering surveys to establish reference points are set forth in
Paragraphs 4.01 and 4.05. The OWNER shall identify and make available to
the CONTRACTOR copies of exploration reports and subsurface conditions
tests at the site and in existing structures which have been utilized by the
ENGINEER in preparing the Drawings and Technical Specifications as set
forth in Paragraph 4.02

CHANGE ORDERS

A. The OWNER shall execute approved Change Orders for the conditions
described in Paragraph 10.01D.

INSPECTIONS AND TESTS

A. The OWNER's responsibility with respect to inspection, tests, and approvals
is set forth in Paragraph 13.03B.

SUSPENSION OF WORK

A. In connection with the OWNER's right to stop work or suspend work, see
Paragraphs 13.04 and 15.01. Paragraphs 15.02 and 15.03 deal with the
OWNER's right to terminate services of the CONTRACTOR under certain
circumstances.
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ARTICLE 9 - ENGINEER'S STATUS DURING CONSTRUCTION

9.01

9.02

9.03

9.04

9.05

OWNER'S REPRESENTATIVE

A. The ENGINEER will be the OWNER's representative during the construction
period. The duties, responsibilities and the limitations of authority of the
ENGINEER as the OWNER's representative during construction are set forth
in a separate agreement with the OWNER and are summarized hereafter.

VISITS TO SITE

A. The ENGINEER will make visits to the site during construction to observe
and inspect the progress and quality of the WORK and to determine, in
general if the WORK is proceeding in accordance with the Contract
Documents.

PROJECT REPRESENTATION

A. The ENGINEER will furnish a Project Representative to observe and inspect
the performance of the WORK. The Project Representative and/or other
authorized agents of the Engineer shall serve as the chief Owner/Engineer
contact(s) with the Contractor during the construction phase. All submittals
shall be delivered to and communications between the Engineer and the
Contractor shall be handled by the Project Representative and/or other
authorized agents. The Project Representative shall be the chief authorized
representative of the Owner and the Engineer at the site of the work in all on-
site relations with the Contractor.

CLARIFICATIONS AND INTERPRETATIONS

A. The ENGINEER will issue with reasonable promptness written clarifications
or interpretations of the requirements of the Contract Documents (in the form
of Drawings or otherwise) as the ENGINEER may determine necessary,
which shall be consistent with or reasonably inferable from the overall intent
of the Contract Documents.

AUTHORIZED VARIATIONS IN WORK

A. The ENGINEER may authorize minor variation in the WORK as described in
the Contact Documents when such variations do not involve an adjustment in
the Contract Price or the Contract Time and are consistent with the overall
intent of the Contract Documents. These variations shall be accomplished by
issuing a Field Order. The issuance of a Field Order requires the
CONTRACTOR to perform the work described in the order promptly. If the
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CONTRACTOR believes that a Field Order justifies an increase in the
Contract Price or an extension of the Contract Time and parties are unable to
agree as the amount or extent thereof, the CONTRACTOR may make a
claim therefor as provided in Article 11 or 12.

9.06 REJECTION OF DEFECTIVE WORK

A.

The ENGINEER is authorized to reject work which the ENGINEER believes
to be defective and require special inspection or testing of the WORK as
provided in Paragraph 13.03G, whether or not the WORK is fabricated,
installed, or completed.

9.07 CONTRACTOR SUBMITTALS, CHANGE ORDERS, AND PAYMENTS

A.

The ENGINEER will review for approval all Contractor submittals, including
shop drawings, samples, substitutes, and "or equal" items, etc., in
accordance with the procedures set forth in the Technical Specifications.

In connection with the ENGINEER's responsibilities as to Change Orders,
see Articles 10, 11, and 12.

In connection with the ENGINEER's responsibilities with respect to
Applications for Payment, see Article 14.

9.08 DECISIONS ON DISPUTES

A.

All claims, disputes, and other matters concerning the acceptability of the
WORK, the interpretation of the requirements of the Contract Documents
pertaining to the performance of the WORK, and claims for changes in the
Contract Price or Contract Time under Articles 11 and 12 will be referred to
the ENGINEER in writing with a request for formal decision in accordance
with this paragraph. The ENGINEER will render a decision in writing within
30 days of receipt of the request. Written notice of each claim, dispute, or
other matter will be delivered by the CONTRACTOR to the ENGINEER
promptly (but in no event later than 30 days) after the occurrence of the
event. Written supporting data will be submitted to the ENGINEER with the
written claim unless the ENGINEER allows an additional period of time to
ascertain more accurate data in support of the claim.

When reviewing the claim or dispute, the ENGINEER will not show patrtiality
to the OWNER or the CONTRACTOR and will incur no liability in connection
with any interpretation or decision rendered in good faith. The ENGINEER's
rendering of a decision with respect to any claim, dispute, or other matter
(except any which have been waived by the making or acceptance of final
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payment as provided in Paragraph 14.12) shall be a condition precedent to
the OWNER's or the CONTRACTOR's exercise of their rights or remedies
under the Contract Documents or by Law or Regulations with respect to the
claim, dispute, or other matter.

9.09 LIMITATION ON ENGINEER'S RESPONSIBILITIES

A.

Neither the ENGINEER's authority to act pursuant to its agreement with the
OWNER, nor the description of that authority under this Article 9, nor any
other description of the ENGINEER's responsibility in the Contract
Documents, nor any decision made by the ENGINEER in good faith either to
exercise or not exercise its authority, shall give rise to any duty or
responsibility on the part of the ENGINEER to the CONTRACTOR, any
Subcontractor, any Supplier, any surety or any other person or organization
performing any part of the WORK.

Whenever in the Contract Documents the terms "as ordered," "as directed,"
"as required,” as allowed,” "as reviewed," "as approved,” or terms of like
effect or import are used, or the adjectives "reasonable,” "suitable,"
"acceptable,” "proper,” or "satisfactory" or adjectives of like effect or import
are used to describe a requirement, direction, review, or judgement of the
ENGINEER as to the WORK, it is intended that such requirement, direction,
review, or judgment will be solely to evaluate the WORK for compliance with
the Contract Documents, unless there is a specific statement indicating
otherwise. The use of any such term or adjective shall not be effective to
assign to the ENGINEER any duty or authority to supervise or direct the
performance of the WORK or any duty or authority to undertake responsibility
contrary to the provisions of its agreement with the OWNER.

The ENGINEER will not be responsible for the CONTRACTOR's means,
methods, techniques, sequences, or procedures of construction not specified
in the Contact Documents or the safety precautions and programs incident
thereto.

The ENGINEER will not be responsible for the acts or omissions of the
CONTRACTOR nor of any subcontractor, supplier, or any other person or
organization performing any of the WORK to the extent that such acts or
omissions are not reasonably discoverable considering the level of
observation and inspection required by the ENGINEER's agreement with the
OWNER.
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ARTICLE 10 - CHANGES IN THE WORK

10.01 GENERAL

A.

Without invalidating the Agreement and without notice to any surety, the
OWNER may at any time or from time to time, order additions, deletions, or
revisions in the WORK; these will be authorized by a written Field Order
and/or a Change Order issued by the ENGINEER. Upon receipt of any of
these documents, the CONTRACTOR shall promptly proceed with the work
involved pursuant to the applicable conditions of the Contract Documents.

If the OWNER and the CONTRACTOR are unable to agree upon the
increase or decrease in the Contract Price or an extension or shortening of
the Contract Time, if any, that should be allowed as a result of a Field Order,
a claim may be made therefor as provided in Articles 11 or 12.

The CONTRACTOR shall not be entitled to an increase in the Contract Price
nor an extension of the Contract Time with respect to any work performed
that is not required by the Contact Documents as amended, modified, or
supplemented by Change Order, except in the case of an emergency and
except in the case of uncovering work provided in the Paragraph 13.03G.

The OWNER and the CONTRACTOR shall execute appropriate Change
Orders covering:

1. Changes in the WORK which are ordered by the OWNER pursuant
to Paragraph 10.01A;

2. Changes required because of acceptance of defective work under
Paragraph 13.06;

3. Changes in the Contract Price or Contact Time which are agreed to by
the parties; or

4. Any other changes agreed to by the parties.
If the provisions of any Bond require notice of any change to be given to a
surety, the giving of these notices will be the CONTRACTOR's responsibility.

The CONTRACTOR shall provide for the amount of each applicable Bond to
be adjusted accordingly.

10-1



GENERAL CONDITIONS

10.02 ALLOWABLE QUANTITY VARIATIONS

A.

Whenever a unit price and quantity have been established for a bid item in
the Contract Documents, the quantity stated may be increased or decreased
to a maximum of 25 percent with no change in the unit price. An adjustment
in the quantity in excess of 25 percent will be sufficient to justify a change in
the unit price. Changes in the quantity of all bid items established in the
Contract Documents, regardless of whether the changes are more or less
than 25 percent and at the unit price established in the Contract Documents
or adjusted otherwise, shall be documented by Change Orders.

In the event a part of the WORK is to be entirely eliminated and no lump sum
or unit price is named in the Contract Documents to cover the eliminated
work, the price of the eliminated work shall be agreed upon in writing by the
OWNER and the CONTRACTOR. If the OWNER and the CONTRACTOR
fail to agree upon the price of the eliminated work, the price shall be
determined in accordance with the provisions of Article 11.
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ARTICLE 11 - CHANGE OF CONTRACT PRICE

11.01 GENERAL

A.

The Contact Price constitutes the total compensation payable to the
CONTRACTOR for performing the WORK. Except as directed by Change
Orders, all duties, responsibilities, and obligations assigned to or undertaken
by the CONTRACTOR shall be at its expense without change in the Contract
Price.

The Contract Price may only be changed by a Change Order. Any claim for
an increase in the Contact Price shall be based on written notice delivered by
the CONTRACTOR to the ENGINEER promptly (butin no event later than 30
days) after the occurrence of the event giving rise to the claim and stating the
general nature of the claim. Notice of the amount of the claim with
supporting data shall be delivered with the claim, unless the ENGINEER
allows an additional period of time to ascertain more accurate data in support
of the claim, and shall be accompanied by the CONTRACTOR's written
statement that the amount claimed covers all known amounts (direct, indirect,
and consequential) to which the CONTRACTOR is entitled as a result of the
occurrence of the event. If the OWNER and the CONTRACTOR cannot
otherwise agree on the amount involved, all claims for adjustment in the
Contract Price shall be determined by the ENGINEER in accordance with
Paragraph 9.08A. No claim for an adjustment in the Contact Price will be
valid if not submitted in accordance with this Paragraph 11.01B.

The value of any work covered by a Change Order or of any claim for an
increase or decrease in the Contact Price shall be determined in one of the
following ways:

1. Where the work involved is covered by unit prices contained in the
Contract Documents, by application of unit prices to the quantities
of the items involved.

2. By mutual acceptance of a lump sum, which may include an
allowance for overhead and profit not necessarily in accordance with
Paragraph 11.04.

3. On the basis of the cost of work (determined as provided in

Paragraphs 11.02 and 11.03) plus a CONTRACTOR's fee for
overhead and profit (determined as provided in Paragraph 11.04).
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11.02 COST OF WORK (BASED ON TIME AND MATERIALS)

A.

General: The term "cost of work" means the sum of all costs necessarily
incurred and paid by the CONTRACTOR for labor, materials, and equipment
in the proper performance of work. Except as otherwise may be agreed to in
writing by the OWNER, such costs shall be in amounts no higher than those
prevailing in the locality of the Project.

Labor: The cost of labor used in performing work by the CONTRACTOR, a
subcontractor, or other forces will be the sum of the following:

1. The actual wages paid plus any employer payments to, or on behalf
of workers for fringe benefits including health and welfare, pension,
vacation, and similar purposes. The cost of labor may include the
rates paid to foremen when determined by the ENGINEER that the
services of foremen do not constitute a part of the overhead
allowance.

2. All payments imposed by state and federal laws including, but not
limited to, compensation insurance, and social security payments.

3. The amount paid for subsistence and travel required by collective
bargaining agreements, or in accordance with the regular practice of
the employer.

At the beginning of the extra work and as later requested by the ENGINEER,
the CONTRACTOR shall furnish the ENGINEER proof of labor compensation
rates being paid.

Materials: The cost of materials used in performing work will be the cost to
the purchaser, whether CONTRACTOR or subcontractor, from the supplier
thereof, except as the following are applicable:

1. Trade discounts available to the purchase shall be credited to the
OWNER notwithstanding the fact that such discounts may not have
been taken by the CONTRACTOR.

2. For materials secured by other than a direct purchase and direct
billing to the purchaser, the cost shall be deemed to be the price paid
to the actual supplier as determined by the ENGINEER. Markup
except for actual costs incurred in the handling of such materials will
not be allowed.
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3. Payment for materials from sources owned wholly or in part by the
purchaser shall not exceed the price paid by the purchaser for similar
materials from these sources on extra work items or current wholesale
price for the materials delivered to the work site, whichever is lower.

4, If in the opinion of the ENGINEER the cost of material is excessive, or
the CONTRACTOR does not furnish satisfactory evidence of the cost
of the material, then the cost shall be deemed to be the lowest current
wholesale price for the quantity concerned, delivered to the work site
less trade discount. The OWNER reserves the right to furnish
materials for the extra work and no claim shall be made by the
CONTRACTOR for costs and profit on such materials.

Equipment: The CONTRACTOR will be paid for the use of equipment at the
rental rate listed for the equipment specified in the Supplementary General
Conditions. The rental rate will be used to compute payments for equipment
whether the equipment is under the CONTRACTOR's control through direct
ownership, leasing, renting, or another method of acquisition. The rental rate
to be applied for use of each item of equipment shall be the rate resulting in
the least total cost to the Owner for the total period of use. If it is deemed
necessary by the CONTRACTOR to use equipment not listed in the
Supplementary General Conditions an equitable rental rate for the equipment
will be established by the ENGINEER. The CONTRACTOR may furnish cost
data which might assist the ENGINEER in the establishing the rental rate.

1. All equipment shall, in the opinion of the ENGINEER, be in good
working condition and suitable for the purpose for which the
equipment is to be used.

2. Before construction equipment is used on the extra work, the
CONTRACTOR shall plainly stencil or stamp an identifying number
thereon at a conspicuous location, and shall furnish to the
ENGINEER, in duplicate, a description of the equipment and its
identifying number.

3. Unless otherwise specified, manufacturers' ratings and manufacturer
approved modifications shall be used to classify equipment for the
determination of applicable rental rates. Equipment which has no
direct power unit shall be powered by a unit of at least the minimum
rating recommended by the manufacturer.

4. Individual pieces of equipment or tools having a replacement value of
$100 or less, whether or not consumed by use, shall be considered to
be small tools and no payment will be made therefore.
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5. Rental time will not be allowed while equipment is inoperative due to
breakdowns.

Equipment on the Work: The rental time to be paid for equipment used on
the WORK shall be the time the equipment is in productive operation on the
extra work being performed and, in addition, shall include the time required to
move the equipment to the location of the extra work and return it to the
original location or to another location that requires no more moving time
than that required to return it to its original location. Moving time will not be
paid if the equipment is used on other than the extra work, even though
located at the site of the extra work. Loading and transporting costs will be
allowed, in lieu of moving time, when the equipment is moved by means
other than its own power. However, no payment will be made for loading and
transporting costs when the equipment is used on other than the extra work
even though located at the site of the extra work. The following shall be used
in computing the rental time of equipment on the WORK.

1. When hourly rates are listed, any part of an hour less than 30
minutes of operation shall be considered to be 1/2-hour of
operation, and any part of an hour in excess of 30 minutes will be
considered one hour of operation.

2. When daily rates are listed, any part of a day less than 4 hours
operation shall be considered to be 1/2-day of operation. When
owner-operated equipment is used to perform extra work to be paid
for on a time and materials basis, the CONTRACTOR will be paid for
the equipment and operator, as set forth in Paragraph (3), (4), and (5),
following.

3. Payment for the equipment will be made in accordance with the
provisions in Paragraph 11.02D, herein.

4. Payment for the cost of labor and subsistence or travel allowance will
be made at the rates paid by the CONTRACTOR to other workers
operating similar equipment already on the WORK, or in the absence
of such labor, established by collective bargaining agreements for the
type of workmen and location of the extra work, whether or not the
operator is actually covered by such an agreement. A labor surcharge
will be added to the cost of labor described herein in accordance with
the provisions of Paragraph 11.02B, herein, which surcharge shall
constitute full compensation for payments imposed by state and
federal laws and all payments made to on behalf of workers other than
actual wages.
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5. To the direct cost of equipment rental and labor, computed as
provided herein, will be added the allowances for equipment rental
and labor as provided in Paragraph 11.04, herein.

11.03 SPECIAL SERVICES

A.

Special work or services are defined as that work characterized by
extraordinary complexity, sophistication, or innovation or a combination of the
foregoing attributes which are unique to the construction industry. The
following may be considered by the ENGINEER in making estimates for
payment for special services:

1. When the ENGINEER and the CONTRACTOR, by agreement,
determine that a special service or work is required which cannot
be performed by the forces of the CONTRACTOR or those of any
of its subcontractors, the special service or work may be performed
by an entity especially skilled in the work to be performed. After
validation of invoices and termination of market values by the
ENGINEER, invoices for special services or work based upon the
current fair market value thereof may be accepted without complete
itemization of labor, material, and equipment rental cost.

2. When the CONTRACTOR is required to perform work necessitating
special fabrication or machining process in a fabrication or a machine
shop facility away from the job site, the charges for that portion of the
work performed at the off-site facility may by agreement, be accepted
as a special service and accordingly, the invoices from the work may
be accepted without detailed itemization.

3. Allinvoices for special services will be adjusted by deducting all trade
discounts offered or available, whether the discounts were taken or
not. In lieu of the allowances for overhead and profit specified in
Paragraph 11.04, herein, an allowance of 5 percent will be added to
invoices for special services.

All work performed hereunder shall be subject to all of the provisions of the
Contract Documents and the CONTRACTOR's sureties shall be bound with
reference hereto as under the original Agreement. Copies of allamendments
to surety bonds or supplemental surety bonds shall be submitted to the
OWNER for review prior to the performance of any work hereunder.
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11.04 CONTRACTOR'S FEE

A.

WORK ordered on the basis of time and materials will be paid for at the
actual necessary cost as determined by the ENGINEER, plus allowances for
overhead and profit. For extra work involving a combination of increases and
decreases in the WORK the actual necessary cost will be the arithmetic sum
of the additive and deductive costs. The allowance for overhead and profit
shall include full compensation for superintendence, bond and insurance
premiums, taxes, office expenses, and all other items of expense or cost not
included in the cost of labor, materials, or equipment provided for under
Paragraphs 11.02B, C, and D, herein including extended overhead and home
office overhead. The allowance for overhead and profit will be made in
accordance with the following schedule:

ACTUAL NECESSARY COST OVERHEAD AND PROFIT ALLOWANCE

..................................................................................................... 10 percent

1Y LT =1 10 percent

EQUIPIMENT ... e e e s 10 percent

B.

It is understood that labor, materials, and equipment may be furnished by the
CONTRACTOR or by the subcontractor, the allowance specified herein shall
be applied to the labor, materials, and equipment costs of the subcontractor,
to which the CONTRACTOR may add 5 percent of the subcontractor's total
cost for the extra work. Regardless of the number of hierarchical tiers of
subcontractors, the 5 percent increase above the subcontractor's total cost
which includes the allowances for overhead and profit specified herein may
be applied one time only for each separate work transaction.
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ARTICLE 12 - CHANGE OF CONTRACT TIME

12.01 GENERAL

A.

The Contract Time may only be changed by a Change Order. Any claim for
an extension of the Contract time shall be based on written notice delivered
by the CONTRACTOR to the ENGINEER promptly (but in no event later than
30 days) after the occurrence of the event giving rise to the claim and stating
the general nature of the claim. Notice of the extent of the claim with
supporting data shall be delivered within 30 days after such occurrence
(unless the ENGINEER allows an additional period of time to ascertain more
accurate data in support of the claim) and shall be accompanied by the
CONTRACTOR's written statement that the adjustment claimed is the entire
adjustment to which the CONTRACTOR has reason to believe itis entitled as
a result of the occurrence of said event. All claims for adjustment in the
Contract Time shall be determined by the ENGINEER in accordance with
Paragraph 9.08 if the OWNER and the CONTRACTOR cannot otherwise
agree. No claim for an adjustment in the Contract Time will be valid if not
submitted in accordance with the requirements of this Paragraph 12.01A.

The Contract Time will be extended in an amount equal to time lost if the
CONTRACTOR makes a claim as provided in Paragraph 12.01A and the
ENGINEER determines that the delay was caused by events beyond the
control of the CONTRACTOR. Examples of events beyond the control of the
CONTRACTOR include acts or neglect by the OWNER or others performing
additional work as contemplated by Article 7, or by acts of God or of the
public enemy, fire, floods, epidemics, quarantine restrictions, strikes, labor
disputes, sabotage, or freight embargoes.

All time limits stated in the Contract Documents are of the essence.

None of the aforesaid time extensions shall entitle the CONTRACTOR to any
adjustment in the Contract Price or any damages for delay. Furthermore, the
CONTRACTOR hereby indemnifies and holds harmless the OWNER and
ENGINEER, their officers, agents and employees from and against all claims,
damages, losses and expenses (including lost property and attorney's fees)
arising out of or resulting from the temporary suspension of work whether for
the OWNER's convenience as defined in Article 15.01 (a) or for whatever
other reasons including the stoppage of work by the ENGINEER for the
CONTRACTOR's failure to comply with any order issued by the ENGINEER.
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12.02 EXTENSIONS OF THE TIME FOR DELAY DUE TO INCLEMENT WEATHER

A.

"Inclement weather" is any weather condition or conditions resulting
immediately therefrom, causing the CONTRACTOR to suspend construction
operations or preventing the CONTRACTOR from proceeding with at least 75
percent of the normal labor and equipment force engaged on the WORK.

Should the CONTRACTOR prepare to begin work at the regular starting time
at the beginning of any regular work shift on any day on which inclement
weather, or its effects on the condition of the WORK prevents work from
beginning at the usual starting time and the crew is dismissed as a result
thereof, the CONTRACTOR will not be charged for a working day whether or
not conditions change thereafter during the day and the major portion of the
day could be considered to be suitable for construction operations.

The CONTRACTOR shall base its construction schedule upon the inclusion
of the number of days of inclement weather specified in the paragraph
entitled "Inclement weather delays" of the Supplementary General
Conditions. No extension of the Contract Time due to inclement weather will
be considered until after the stated number of days of inclement weather has
been reached. However, no reduction in Contract Time will be made if the
number of inclement weather days is not reached.

12.03 EXTENSIONS OF TIME FOR OTHER DELAYS

A.

If the CONTRACTOR is delayed in completion of the WORK beyond the time
named in the Contract Documents for the completion of the WORK, by acts
of God or of the public enemy, fire, floods, epidemics, quarantine restrictions,
strikes, labor disputes, industry-wide shortage of raw materials, sabotage or
freight embargoes, the CONTRACTOR shall be entitled to an adjustment in
the Contract Time. No such adjustment will be made unless the
CONTRACTOR shall notify the ENGINEER in writing of the causes of delay
within 15 calendar days from the beginning of any such delay. The
ENGINEER shall ascertain the facts and the extent of the delay. No
adjustment in time shall be made for delays resulting from noncompliance
with the Contract, accidents, failure on the part of the CONTRACTOR to
carry out the provisions of the Contract including failure to provide materials,
equipment or workmanship meeting the requirements of the Contract
Documents; the occurrence of such events shall not relieve the
CONTRACTOR from the necessity of maintaining the required progress.

In the event that Contract completion is delayed beyond the Contract Time
named in the Specifications by reason of shortages of raw materials required
for CONTRACTOR-furnished items, the CONTRACTOR shall be entitled to
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an adjustment in the Contract Time in like manner as if the WORK had been
suspended for the convenience and benefit of the OWNER; provided,
however, that the CONTRACTOR shall furnish documentation acceptable to
the OWNER and ENGINEER that he placed or attempted to place firm orders
with suppliers at a reasonable time in advance of the required date of
delivery of the items in question, that such shortages shall have developed
following the date such orders were placed or attempts made to place same,
that said shortages are general throughout the affected industry, that said
shortages are shortages of raw materials required to manufacture
CONTRACTOR-furnished items and not simply failure of CONTRACTOR's
suppliers to manufacture, assemble or ship items on time, and that the
CONTRACTOR shall, to the degree possible, have made revisions in the
sequence of his operations, within the terms of the Contract, to offset the
expected delay. The CONTRACTOR shall notify the ENGINEER, in writing,
concerning the cause of delay, within 15 calendar days of the beginning of
such delay. The validity of any claim by the CONTRACTOR to an adjustment
in the Contract Time shall be determined by the OWNER acting through the
ENGINEER, and his findings thereon shall be based on the ENGINEER's
knowledge and observations of the events involved and documentation
submitted by the CONTRACTOR, showing all applicable facts relative to the
foregoing provisions. Only the physical shortage of raw materials will be
considered under these provisions as a cause for adjustment of time and no
consideration will be given to any claim that items could not be obtained at a
reasonable, practical, or economical cost or price, unless it is shown to the
satisfaction of the OWNER that such items could have been obtained only at
exorbitant prices entirely out of line with current rates taking into account the
guantities involved and the usual practices in obtaining such quantities.

If the CONTRACTOR is delayed in completion of the WORK by reason of
changes made under the provisions of Article 10 or changed conditions as
provided under Article 4.03, or by failure of the OWNER to acquire or clear
right-of-way as provided under Article 15.01, or by any act of the ENGINEER
or of the OWNER, not contemplated by the Contract, an adjustment in the
Contract time will be made by the OWNER in like manner as if the WORK
had been suspended for the convenience and benefit of the OWNER, except,
that if the WORK is increased as a result of changes, the OWNER, at his
sole discretion, may grant an adjustment in the number of calendar days for
completion of the Contract. In the event of such delay, the CONTRACTOR
shall notify the ENGINEER in writing of the causes of delay within 15
calendar days from the beginning of any such delay.
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ARTICLE 13 - WARRANTY AND GUARANTEE; TESTS AND INSPECTIONS;

CORRECTION, REMOVAL, OR ACCEPTANCE OF DEFECTIVE
WORK

13.01 WARRANTY, GUARANTEE AND MAINTENANCE PERIOD

A.

The CONTRACTOR warrants and guarantees to the OWNER and the
ENGINEER that all work, equipment, materials and workmanship are in
accordance with the Contract Documents and are not defective. Prompt
notice of defects discovered by the OWNER or ENGINEER shall be given to
the CONTRACTOR. All defective work, whether or not in place, may be
rejected, corrected, or accepted as provided in this Article 13.

If within one (1) year after the date of Final Completion, as set by the
Engineer's Notice of Completion, or a longer period of time prescribed by
Laws or Regulations or by the terms of any applicable special guarantee or
specific provisions of the Contract Documents, any work is found to be
defective, the OWNER shall notify the CONTRACTOR in writing and the
CONTRACTOR shall promptly, without cost to the OWNER and in
accordance with the OWNER's written notification, either correct the
defective work, or, if it has been rejected by the OWNER, remove it from the
site and replace it with non-defective work. In the eventthe CONTRACTOR
does not promptly comply with the notification, or in an emergency where
delay would cause serious risk of loss or damage, the OWNER may have the
defective work corrected or rejected work removed and replaced. All direct,
indirect, and consequential costs of the removal and replacement including
but not limited to fees and charges of engineers, architects, attorneys and
other professionals will be paid by the CONTRACTOR. This paragraph shall
not be construed to limit nor diminish the CONTRACTOR's absolute
guarantee to complete the WORK in accordance with the Contract
Documents.

13.02 ACCESS TO WORK

A.

The ENGINEER, other representatives of the OWNER, testing agencies, and
governmental agencies with jurisdictional interests shall have access to the
work at reasonable times for their observation, inspections, and testing. The
CONTRACTOR shall provide proper and safe conditions for their access.
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13.03 TESTS AND INSPECTIONS

A.

The CONTRACTOR shall give the ENGINEER timely notice of readiness of
the WORK for all required inspections, tests, or approvals.

If Laws or Regulations of any public body other than the OWNER, with
jurisdiction over the WORK require any work to be specifically inspected,
tested, or approved, the CONTRACTOR shall pay all costs in connection
therewith. The CONTRACTOR shall also be responsible for and shall pay all
costs in connection with any inspection or testing required in connection with
the OWNER's or the ENGINEER's acceptance of a Supplier of materials or
equipment proposed as a substitution or-equal to be incorporated in the
WORK and of materials or equipment submitted for review prior to the
CONTRACTOR's purchase for incorporation in the WORK. The cost of all
inspections, tests, and approvals with the exception of the above which are
required by the Contract Documents shall be paid by the OWNER (unless
otherwise specified).

The ENGINEER will make, or have made, such inspections and test as the
ENGINEER deems necessary to see that the WORK is being accomplished
in accordance with the requirements of the Contract Documents. The
Contractor without additional cost to the OWNER, shall provide the labor and
equipment necessary to make the WORK available for inspections. Unless
otherwise specified in the Supplementary General Conditions or the
OWNER-ENGINEER Agreement, all other costs of inspection and testing will
be borne by the OWNER. In the event the inspections or tests reveal non-
compliance with the requirements of the Contract Documents, the
CONTRACTOR shall bear the cost of corrective measures deemed
necessary by the ENGINEER, as well as the cost of subsequent re-
inspection and retesting. Neither observations by the ENGINEER nor
inspections, tests, or approvals by others shall relieve the CONTRACTOR
from the CONTRACTOR's obligation to perform the WORK in accordance
with the Contract Documents.

All inspections, tests, or approvals other than those required by Laws or

Regulations of any public body having jurisdiction shall be performed by
properly licensed organizations selected by the OWNER.
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If any work (including the work of others) that is to be inspected, tested, or
approved is covered without the ENGINEER's written authorization, it must, if
requested by the ENGINEER, be uncovered for testing, inspection, and
observation. The uncovering shall be at the CONTRACTOR's expense
unless the CONTRACTOR timely notified the ENGINEER of the
CONTRACTOR's intention to cover the same and the ENGINEER failed to
act with reasonable promptness in response to the notice.

In any work is covered contrary to the written request of the ENGINEER, it
must, if requested by the ENGINEER, be uncovered for the ENGINEER's
observation and replaced at the CONTRACTOR's expense.

If the ENGINEER considers it necessary or advisable that covered work be
observed, inspected or tested by the ENGINEER or others, the ENGINEER
shall direct the CONTRACTOR to uncover, expose, or otherwise make
available for observation, inspection, or testing that portion of the work in
guestion. The CONTRACTOR shall comply with the ENGINEER's direction
and furnish all necessary labor, material, and equipment. If found the work is
defective, the CONTRACTOR shall bear all direct, indirect and consequential
costs of uncovering, exposure, observation, inspection, and testing and of
satisfactory reconstruction of the work, including but not limited to fees and
charges for engineers, architects, attorneys, and other professionals.
However, if the work is not defective, the CONTRACTOR shall be allowed an
increase in the Contract Price or an extension of the Contract Time, or both.
The increase in Contract Time and Contract Price shall be the
CONTRACTOR's actual time and costs directly attributable to uncovering
and exposing the work. If the parties are unable to agree as to the amount or
extent of the changes, the CONTRACTOR may make a claim therefor as
provided in Articles 11 and 12.

13.04 OWNER MAY STOP THE WORK

A.

If the WORK is defective, or the CONTRACTOR fails to perform work in such
a way that the completed WORK will conform to the Contract Documents, the
OWNER may order the CONTRACTOR to stop the WORK, or any portion
thereof, until the cause for the order has been eliminated. This right of the
OWNER to stop the WORK shall not give rise to any duty on the part of the
OWNER to exercise this right for the benefit of the CONTRACTOR or any
other party.

13.05 CORRECTION OR REMOVAL OF DEFECTIVE WORK

A.

When directed by the ENGINEER, the CONTRACTOR shall promptly correct
all defective work, whether or not fabricated, installed, or completed, or, if the
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work has been rejected by the ENGINEER, remove it from the site and
replace it with non-defective work. The CONTRACTOR shall bear all direct,
indirect and consequential costs of correction or removal, including but not
limited to fees and charges of engineers, architects, attorneys, and other
professionals made necessary thereby.

13.06 ACCEPTANCE OF DEFECTIVE WORK

A.

If, instead of requiring correction or removal and replacement of defective
work, the OWNER prefers to accept the work, the OWNER may do so. The
CONTRACTOR shall bear all direct, indirect, and consequential costs
attributable to the OWNER's evaluation of and determination to accept the
defective work. If any acceptance of defective work occurs prior to final
payment, a Change Order will be issued incorporating the necessary
revisions in the Contact Documents with respect to the WORK, and the
OWNER shall be entitled to an appropriate decrease in the Contract Price.
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ARTICLE 14 - PAYMENTS TO CONTRACTOR, LIQUIDATED DAMAGES AND
COMPLETION

14.01 SCHEDULE OF VALUES (LUMP SUM PRICE BREAKDOWN)

A. The schedule of values or lump sum price breakdown established as
provided in the Technical Specifications shall serve as the basis for progress
payments and will be incorporated into the form of Application for Payment
included in the Contract Documents.

14.02 UNIT PRICE BID SCHEDULE

A. Progress payments for unit price work will be based on the number of units
completed.

14.03 APPLICATION FOR PROGRESS PAYMENT

A. Unless otherwise prescribed by the Owner, on the 25th of each month, the
CONTRACTOR shall submit to the ENGINEER for review and approval, an
Application for Payment completed and signed by the CONTRACTOR
covering the WORK completed as of the date of the Application and
accompanied by such supporting documentation as required by the Contract
Documents.

B. The Application for Payment shall identify, as a sub-total, the amount of the
CONTRACTOR's Total Earnings to Date, plus the Value of Materials at the
Site which have not yet been incorporated in the WORK, and less a
deductive adjustment for materials installed which were not previously
incorporated in the WORK, but for which payment was allowed under the
provisions of payment for Materials Stored at the Site but not yet
incorporated in the WORK.

C. The Net Payment Due to the CONTRACTOR shall be the above-mentioned
sub-total, from which shall be deducted the retainage amount and the total
amount of all previous payments made to the CONTRACTOR.

D. The OWNER may withhold and retain 5% of each approved progress
payment to the CONTRACTOR. The total retention proceeds withheld shall
not exceed 5% of the total construction price. All retention proceeds shall be
placed by the OWNER in an interest-bearing account. The interest accrued
shall be for the benefit of the CONTRACTOR and its subcontractors, and it
shall be paid after the WORK has been completed and accepted by the
OWNER. CONTRACTOR shall ensure that any interest accrued on the
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retainage is distributed by the CONTRACTOR to its subcontractors on a pro
rata basis.

Any retention proceeds withheld, and any accrued interest, shall be released
by the OWNER pursuant to an Application for Payment from the
CONTRACTOR within 45 days from the later of:

1.

the date the OWNER receives the final Application for Payment from
the CONTRACTOR;

the date that a certificate of occupancy or final acceptance notice is
issued to:

(@) the Contractor who obtained the building permit from the
building inspector or from a public agency;

(b)  the OWNER; or
(c) the ENGINEER.
the date the CONTRACTOR accepts final payment for the Work; or

the date that a public agency or building inspector having authority to
issue its own certificate of occupancy does notissue the certificate but
permits partial or complete occupancy of a newly constructed or
remodeled building; provided, however, that if only partial occupancy
of a building is permitted, any retention proceeds withheld and
retained, and any accrued interest, shall be partially released in direct
proportion to the value of the part of the building occupied.

Each Application for Payment from the CONTRACTOR shall include
documentation of lien releases or waivers.

Notwithstanding any other provision in this Article to the contrary,

1.

If the CONTRACTOR is in default or breach of the terms and
conditions of the Contract Documents, the OWNER may withhold from
payment to the CONTRACTOR for so long as reasonably necessary
an amount necessary to cure the breach or default of the
CONTRACTOR; or

If the WORK or a portion of the WORK has been substantially
completed, the OWNER may retain until completion up to twice the
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fair market value of the WORK of the CONTRACTOR that has not
been completed:

@) in accordance with the Contract Documents; or

(b) in the absence of applicable provisions in the Contract
Documents to generally accepted craft standards.

3. If the OWNER refuses payment under subparagraphs (F)(i) or (ii), it
shall describe in writing within 45 days of withholding such amounts
what portion of the WORK was not completed according to the
standards specified in the Contract Documents.

The CONTRACTOR shall distribute retention proceeds as outlined below:

1. Except as provided in Paragraph 14.03.G.2, below, if the
CONTRACTOR receives retention proceeds, it shall pay each of its
subcontractors from whom retention has been withheld each
subcontractor’s share of the retention received within ten days from
the day that all or any portion of the retention proceeds is received
from the OWNER.

2. Notwithstanding Paragraph 14.03.G.1, above, if a retention payment
received by the CONTRACTOR is specifically designated for a
particular subcontractor, payment of the retention shall be made to the
designated subcontractor.

Except as otherwise provided in the Supplementary General Conditions, the
value of materials stored at the site shall be valued at 95 percent of the value
of the materials. This amount shall be based upon the value of all acceptable
materials and equipment stored at the site or at another location agreed to in
writing by the OWNER; provided, each individual item has a value of more
than $5,000 and will become a permanent part of the WORK. The
Application for Payment shall also be accompanied by a bill of sale, invoice,
or other documentation warranting that the CONTRACTOR has received the
materials and equipment free and clear of all liens, charges, security
interests, and encumbrances (which are hereinafter in these General
Conditions referred to as "Liens") and evidence that the materials and
equipment are covered by appropriate property insurance and other
arrangements to protect the OWNER's interest therein, all of which will be
satisfactory to the OWNER.
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14.04 CONTRACTOR'S WARRANTY OF TITLE

A.

The CONTRACTOR warrants and guarantees that title to all work, materials,
and equipment covered by an Application for Payment, whether incorporated
in the WORK or not, will pass to the OWNER no later than the time of final
payment free and clear of all liens.

14.05 REVIEW OF APPLICATIONS FOR PROGRESS PAYMENT

A.

The ENGINEER will, within 7 days after receipt of each Application for
Payment, either indicate in writing a recommendation of payment and
present the Application to the OWNER, or return the Application to the
CONTRACTOR indicating in writing the ENGINEER's reasons for refusing to
recommend payment. In the later case, the CONTRACTOR may make the
necessary corrections and resubmit the Application. Thirty days after
presentation of the Application for Payment with the ENGINEER's
recommendation, the amount recommended will (subject to the provisions of
Paragraph 14.05B) become due and when due will be paid by the OWNER to
the CONTRACTOR.

The OWNER may refuse to make payment of the full amount recommended
by the ENGINEER to compensate for claims made by the OWNER on
account of the CONTRACTOR's performance of the WORK or other items
entitling the OWNER to a credit against the amount recommended, but the
OWNER must give the CONTRACTOR written notice within 7 days (with a
copy to the ENGINEER) stating the reasons for such action.

14.06 PARTIAL UTILIZATION

A.

The OWNER may utilize or place into service any item of equipment or other
usable portion of the WORK at any time prior to completion of the WORK.
The OWNER shall notify the CONTRACTOR in writing of its intent to
exercise this right. The notice will identify the equipment or specific portion
or portions of the WORK to be utilized or otherwise placed into service.

It shall be understood by the CONTRACTOR that until such written
notification is issued, all responsibility for care and maintenance of all items
or portions of the WORK to be partially utilized shall be borne by the
CONTRACTOR. Upon the issuance of a notice of partial utilization, the
ENGINEER will deliver to the OWNER and the CONTRACTOR a written
recommendation as to division of responsibilities between the OWNER and
the CONTRACTOR with respect to security, operation, safety, maintenance,
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heat, utilities and insurance. Upon the OWNER's acceptance of these
recommendations, the ENGINEER's aforesaid recommendation will be
binding on the OWNER and the CONTRACTOR until final payment.

The CONTRACTOR shall retain full responsibility for satisfactory completion
of the WORK, regardless of whether a portion thereof has been partially
utilized by the OWNER and the CONTRACTOR's one year correction period
shall commence only after the date of Final Completion for the WORK.

14.07 LIQUIDATED DAMAGES

A.

The CONTRACTOR shall pay to the OWNER the amount specified in the
Supplemental General Conditions, not as a penalty but as liquidated
damages, if he fails to complete the WORK or specified parts of the WORK
within the time or times agreed upon. The periods for which these damages
shall be paid shall be the number of Days from the agreed date or Contract
Time as contained in the Agreement, or from the date of termination of any
extension of time approved by the OWNER, to the date or dates on which the
ENGINEER certifies Substantial Completion of WORK or specified parts of
the WORK as provided in Article 14.08, herein. The OWNER may deduct the
amount of said damages from any monies due or to become due the
CONTRACTOR. After Substantial Completion, if the CONTRACTOR fails to
complete the remaining WORK within 45 days or any proper extension
thereof granted by OWNER, CONTRACTOR shall pay OWNER the amount
stated in the Supplemental General Conditions as liquidated damages for
each day that expires after the 45 days until readiness for final payment.

The said amount is fixed and agreed upon by and between the
CONTRACTOR and the OWNER because of the impracticability and
extreme difficulty of fixing and ascertaining the actual damages the OWNER
would sustain; and said amount is agreed to be the amount of damages
which the OWNER would sustain. Said damages are not in lieu of but in
addition to other actual or consequential damages to which the OWNER may
be entitled.

All times specified in the Contract Documents are hereby declared to be of
the essence.

14.08 SUBSTANTIAL COMPLETION

A.

When the CONTRACTOR considers the WORK ready for its intended use,
and the CONTRACTOR has delivered to the ENGINEER all maintenance
and operating instructions, schedules, guarantees, bonds, certificates of
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inspection, marked-up record documents and other documents, all as
required by the Contract Documents, the CONTRACTOR may notify the
OWNER and the ENGINEER in writing that the WORK is substantially
complete and request that the ENGINEER prepare a Certificate of
Substantial Completion. Within a reasonable time thereafter, the OWNER,
the CONTRACTOR, and the ENGINEER shall make an inspection of the
WORK to determine the status of completion. If the ENGINEER does not
consider the WORK substantially complete, the ENGINEER will notify the
OWNER and CONTRACTOR in writing giving the reasons therefor. If the
ENGINEER considers the WORK substantially complete, the ENGINEER will
prepare and deliver to the OWNER for its execution the Certificate of
Substantial Completion signed by the ENGINEER and CONTRACTOR,
which shall fix the date of Substantial Completion.

The Certificate of Substantial Completion shall be a release by the
CONTRACTOR of the OWNER and its agents from all claims and liability to
the CONTRACTOR for anything done or furnished for, or relating to, the
WORK or for any act or neglect of the OWNER or of any person relating to or
affecting the WORK, to the date of Substantial Completion, except demands
against the OWNER for the remainder of the amounts kept or retained from
progress payments and excepting pending, unresolved claims filed in writing
prior to the date of Substantial Completion. At the time of delivery of the
Certificate of Substantial Completion, the ENGINEER will deliver to the
OWNER and the CONTRACTOR, if applicable, a written recommendation as
to division of responsibilities between the OWNER and the CONTRACTOR
with respect to security, operation, safety, maintenance, heat, utilities and
insurance. Upon the OWNER's acceptance of these recommendations, the
ENGINEER's recommendation will be binding on the OWNER and the
CONTRACTOR until final payment.

The OWNER, upon written notice to the CONTRACTOR, shall have the right
to exclude the CONTRACTOR from the WORK after the date of Substantial
Completion, and complete all or portions of the WORK at the
CONTRACTOR's expense.
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14.09 COMPLETION AND FINAL PAYMENT

A.

Upon written certification from the CONTRACTOR that the WORK is
complete (if a Certificate of Substantial Completion has been issued this
certification must occur within 45 days of that date), the ENGINEER will
make a final inspection with the OWNER and the CONTRACTOR. If the
OWNER and ENGINEER do not consider the WORK complete, the
ENGINEER will notify the OWNER and the CONTRACTOR in writing of all
particulars in which this inspection reveals that the WORK is incomplete or
defective. The CONTRACTOR shall immediately take the measures
necessary to remedy these deficiencies. If the ENGINEER and OWNER
consider the WORK complete, the CONTRACTOR may proceed to file its
application for final payment pursuant to this Article. At the request of the
CONTRACTOR, the ENGINEER may recommend to the OWNER that
certain minor deficiencies in the WORK that do not prevent the entire WORK
from being used by the OWNER for its intended use, and the completion of
which will be unavoidably delayed due to no fault of the CONTRACTOR, be
exempted from being completed prerequisite to final payment. These
outstanding items of pickup work, or "punch list items", shall be listed on the
ENGINEER's Notice of Completion, together with the recommended time
limits for their completion, and extended warranty requirements for those
items and the value of such items.

After the issuance of the Notice of Completion and after the CONTRACTOR
has completed corrections that have not been exempted to the satisfaction of
the ENGINEER and delivered to the ENGINEER all required additions and
modifications to maintenance and operating instructions, schedules,
guarantees, bonds, certificates of inspection, marked-up record documents
and other documents, all as required by the Contract Documents; and after
the ENGINEER has indicated that the WORK is acceptable, the
CONTRACTOR may make application for final payment following the
procedure for progress payments. The final application for payment shall be
accompanied by all documentation called for in the Contract Documents and
other data and schedules as the OWNER or ENGINEER may reasonably
require, including an affidavit of the CONTRACTOR that all labor, services,
material, equipment and other indebtedness connected with the WORK for
which the OWNER or his property might in any way be responsible, have
been paid or otherwise satisfied, and a consent of the payment bond surety
to final payment, all in forms approved by the OWNER.
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14.10 FINAL APPLICATION FOR PAYMENT

A.

If, on the basis of the ENGINEER's observation of the WORK during
construction and final inspection, and the ENGINEER's review of the final
application for payment and accompanying documentation, all as required by
the Contract Documents, the ENGINEER is satisfied that the WORK has
been completed and the CONTRACTOR has fulfilled all of his obligations
under the Contract Documents, the ENGINEER will, within ten days after
receipt of the final application for payment, indicate in writing his
recommendation of payment and present the application to the OWNER for
payment. Thereupon, the ENGINEER will give written notice to the OWNER
and the CONTRACTOR that the WORK is acceptable by executing the
ENGINEER's Notice of Completion. Otherwise, the ENGINEER will return
the application to the CONTRACTOR, indicating in writing the reasons for
refusing to recommend final payment, in which case the CONTRACTOR
shall make the necessary corrections and resubmit the application.

Within 45 calendar days after the ENGINEER's filing of the Notice of
Completion, the OWNER will make final payment including all deducted
retainage (except as noted below) to the CONTRACTOR. The OWNER's
remittance of final payment shall be the OWNER's acceptance of the WORK
if formal acceptance of the WORK is not indicated otherwise. The final
payment shall be that amount remaining after deducting all prior payments
and all amounts to be kept or retained under the provisions of the Contract,
including the following items:

1. Liquidated damages, as applicable.

2. All amounts retained by the OWNER under Paragraph 14.03(F).

14.11 CONTRACTOR'S CONTINUING OBLIGATIONS

A.

The CONTRACTOR's obligation to perform and complete the WORK in
accordance with the Contract Documents shall be absolute. Neither
recommendation of any progress or final payment by the ENGINEER, nor the
issuance of a Certificate of Substantial Completion or Notice of Completion,
nor payment by the OWNER to the CONTRACTOR under the Contract
Documents, nor any use or occupancy of the WORK or any part thereof by
the OWNER, nor any act of acceptance by the OWNER nor any failure to do
S0, nor any review of a shop drawing or sample submittal, will constitute an
acceptance of work or materials not in accordance with the Contract
Documents or a release of the CONTRACTOR's obligation to perform the
WORK in accordance with the Contract Documents.
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14.12 FINAL PAYMENT TERMINATES LIABILITY OF OWNER

A.

Final payment is defined as the last progress payment made to the
CONTRACTOR for earned funds, less deductions listed in Paragraph 14.10B
herein. The acceptance by the CONTRACTOR of the final payment referred
to in Paragraph 14.10 herein, shall be a release of the OWNER and its
agents from all claims of liability to the CONTRACTOR for anything done or
furnished for, or relating to, the work or for any act or neglect of the OWNER
or of any person relating to or affecting the work, except demands against the
OWNER for the remainder, if any, of the amounts kept or retained under the
provisions of Paragraph 14.10 herein; and excepting pending, unresolved
claims filed prior to the date of the Certificate of Substantial Completion.
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GENERAL CONDITIONS

ARTICLE 15 - SUSPENSION OF WORK AND TERMINATION

15.01 SUSPENSION OF WORK BY OWNER

A.

The OWNER acting through the ENGINEER may, by written notice to the
Contractor, temporarily suspend the WORK, in whole or in part, for a period
or periods of time, but not to exceed 90 days, for the convenience and benefit
of the OWNER upon the occurrence of any one or more of the following: (1)
unsuitable weather; (2) delay in delivery of OWNER- furnished equipment or
materials, or such other conditions as are considered unfavorable for
prosecution of the work; (3) Shortfall in construction funds; (4) Constraints
imposed by public entities, public utilities, property owners or legal
proceedings; (5) Failure or delay in acquisition of easements or right-of-way
by the OWNER; or (6) Other conditions which, in the opinion of the OWNER,
warrant a delay in the WORK. Suspended WORK shall be resumed by the
CONTRACTOR within 10 calendar days of receipt from the ENGINEER of
written notice to proceed. Whenever the OWNER temporarily suspends work
for any conditions enumerated in this Article 15.01 A, the CONTRACTOR
shall be entitled to an adjustment in the Contract Time as specified in Article
12.03 C.

The suspension of work shall be effective upon receipt by the Contractor of
the written order suspending the work and shall be terminated upon receipt
by the Contractor of the written order terminating the suspension.

The CONTRACTOR hereby indemnifies and holds harmless the OWNER
and ENGINEER, their officers, agents and employees, from and against all
claims, damages, losses and expenses, including lost profits and attorney's
fees, arising out of or resulting from the temporary suspension of the WORK,
whether for the OWNER's convenience described in this Article or for
whatever other reasons, including the stoppage of work by the ENGINEER
for the CONTRACTOR's failure to comply with any order issued by the
ENGINEER.

15.02 TERMINATION OF AGREEMENT BY OWNER (CONTRACTOR DEFAULT)

A.

In the event of default by the CONTRACTOR, the OWNER may give written
notice to the CONTRACTOR of OWNER's intent to terminate the Agreement.
The notice shall state the event of default and the time allowed to remedy the
default. It shall be considered a default by the CONTRACTOR whenever the
CONTRACTOR shall: (1) declare bankruptcy, become insolvent, or assign its
assets for the benefit of its creditors; (2) fail to provide materials or
workmanship meeting the requirements of the Contract Documents; (3)
disregard or violate provisions of the Contract Documents or ENGINEER's
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GENERAL CONDITIONS

instructions, (4) fail to prosecute the WORK according to the approved
progress schedule; or, (5) fail to provide a qualified superintendent,
competent workmen, or materials or equipment meeting the requirements of
the Contract Documents. If the CONTRACTOR fails to remedy the
conditions constituting default within the time allowed, the OWNER may then
issue a Notice of Termination.

In the event the Agreement is terminated in accordance with Paragraph
15.02A, the OWNER may take possession of the WORK and may complete
the WORK by whatever method or means the OWNER may select. The cost
of completing the WORK shall be deducted from the balance which would
have been due the CONTRACTOR had the Agreement not been terminated
and the WORK completed in accordance with the Contract Documents. If
such cost exceeds the balance which would have been due, the
CONTRACTOR shall pay the excess amount to the OWNER. If such costis
less than the balance which would have been due, the CONTRACTOR shall
have no claim to the difference.

15.03 TERMINATION OF AGREEMENT BY OWNER (FOR CONVENIENCE)

A.

The OWNER may terminate the Agreement at any time if it is found that
reasons beyond the control of either the OWNER or CONTRACTOR make it
impossible or against the OWNER's interests to complete the WORK. In
such a case, the CONTRACTOR shall have no claims against the OWNER
except: (1) for the value of the work, as determined by the engineer,
performed by the Contractor up to the date the Agreement is terminated; and,
(2) for the cost of materials and equipment on hand, in transit, or on definite
commitment, as of the date the Agreement is terminated, which would be
needed in the WORK and which meet the requirements of the Contact
Documents. The value of work performed and the cost of materials and
equipment delivered to the site, as mentioned above, shall be determined by
the ENGINEER in accordance with the procedure prescribed from making
the final application for payment and final payment under Paragraphs 14.09
and 14.10.

15.04 TERMINATION OF AGREEMENT BY CONTRACTOR

A.

The CONTRACTOR may terminate the Agreement upon 10 days written
notice to the OWNER, whenever: (1) the WORK has been suspended under
the provisions of Paragraph 15.01, for more than 90 consecutive days
through no fault or negligence of the CONTRACTOR, and notice to resume
work or to terminate the agreement has not been received from the OWNER
within this time period; or, (2) the OWNER should fail to pay the
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GENERAL CONDITIONS

CONTRACTOR any monies due him in accordance with the terms or the
Contract Documents and within 60 days after presentation to the OWNER by
the CONTRACTOR of a request therefor, unless within said 10-day period
the OWNER shall have remedied the condition upon which the payment
delay was based. In the event of such termination, the CONTRACTOR shall
have no claims against the OWNER except for those claims specifically
enumerated in Paragraph 15.03, and as determined in Accordance with the
requirements of that paragraph.
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GENERAL CONDITIONS

ARTICLE 16 - MISCELLANEOUS

16.01 GIVING NOTICE

A.

Whenever any provision of the Contract Documents requires the giving of
written notice, it will be deemed to have been validly given if delivered in
person to the individual or to a member of the firm or to an officer of the
corporation for whom it is intended, or if delivered at or sent by registered or
certified mail, postage prepaid, to the last business address known to the
giver of the notice.

16.02 TITLE TO MATERIALS FOUND ON THE WORK

A.

The OWNER reserves the right to retain title to all soils, stone, sand, gravel,
and other materials developed and obtained from excavations and other
operations connected with the WORK. Unless otherwise specified in the
Contract Documents, neither the CONTRACTOR nor any subcontractor shall
have any right, title, or interest in or to any such materials. The
CONTRACTOR will be permitted to use in the WORK, without charge, any
such materials which meet the requirements of the Contract Documents.

16.03 RIGHT TO AUDIT

A.

If the CONTRACTOR submits a claim to the OWNER for additional
compensation, the OWNER shall have the right, as a condition to considering
the claim, and as a basis for evaluation of the claim, and until the claim has
been settled, to audit the CONTRACTOR's books. This right shall include
the right to examine books, records, documents, and other evidence and
accounting procedures and practices, sufficient to discover and verify all
direct and indirect costs of whatever nature claimed to have been incurred or
anticipated to be incurred and for which the claim has been submitted. The
right to audit shall include the right to inspect the CONTRACTOR's plants, or
such parts thereof, as may be or have been engaged in the performance of
the WORK. The CONTRACTOR further agrees that the right to audit
encompasses all subcontracts and is binding upon subcontractors. The right
to examine and inspect herein provided for shall be exercisable through such
representatives as the OWNER deems desirable during the
CONTRACTOR's normal business hours at the office of the CONTRACTOR.
The CONTRACTOR shall make available to the OWNER for auditing, all
relevant accounting records and documents, and other financial data, and
upon request, shall submit true copies of requested records to the OWNER.
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16.04 ASBESTOS

A.

If the CONTRACTOR during the course of work observes the existence of
asbestos in any structure or building, the CONTRACTOR shall promptly
notify the OWNER and the ENGINEER. The OWNER shall consult with the
ENGINEER regarding removal or encapsulation of the asbestos material and
the CONTRACTOR shall not perform any work pertinent to the asbestos
material prior to receipt or special instruction from the OWNER through the
ENGINEER.
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ARTICLE 17- GENERAL

17.01 GENERAL

1.

These Supplemental General Conditions amend or supplement the General
Conditions of the Contract and any other provisions of the Contract
Documents as indicated herein. All provisions which are not so amended
or supplemented remain in full force and effect.

The terms used in these Supplemental General Conditions which are
defined in the General Conditions of the Contract have the meanings
assigned to them in the General Conditions of the Contract herein.

17.02 SUPPLEMENTAL DEFINITIONS

1.

ENGINEER
The "Engineer" is

JVWCD

17.03 TESTING COSTS

1.

Paragraph 13.03 of the General Conditions is amended as follows: the
CONTRACTOR shall pay all testing costs. The Owner reserves the right
to have additional tests performed by a testing organization selected by
the OWNER and at the OWNER'’s expense.
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SUPPLEMENTAL GENERAL CONDITIONS

ARTICLE 18 - AMOUNTS OF LIQUIDATED
DAMAGES, BONDS AND INSURANCE

18.01 AMOUNT OF LIQUIDATED DAMAGES

A.

As provided in Article 14.07 of the General Conditions, the Contractor shall
pay to the Owner as liquidated damages the amount of $1,000 for each
calendar day’s delay beyond the Contract Time for substantial completion,
liquated damages shall apply to each site stipulated in the Contract
Documents. The Contractor shall pay to the Owner as liquidated damages
the amount of $200 for each calendar day’s delay beyond 45 calendar days
from the date of substantial Completion until the Engineer issues the Notice
of Final Completion.

18.02 PERFORMANCE AND OTHER BOND AMOUNTS

A.

The CONTRACTOR shall furnish a satisfactory Performance Bond in the
amount of 100 percent of the Contract Price and a satisfactory Payment
Bond in the amount of 100 percent of the Contract Price.

18.03 INSURANCE AMOUNTS

The limits of liability for the insurance required by Paragraph 5.02 of the General
Conditions shall provide for not less than the following amounts or greater where
required by Laws and Regulations:

A.

Workers' Compensation under Paragraph 5.02B.1 of the General
Conditions:

1. State: Utah Statutory

Comprehensive General Liability: (under Paragraph 5.02B.2 of the General
Conditions):

1. Bodily Injury (including completed operations and products liability):
$ 500,000 Each Occurrence
$.1,000,000 Annual Aggregate

Property Damage:

$_500,000 Each Occurrence
$.1,000,000 Annual Aggregate
or a combined single limit of $1,000,000
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SUPPLEMENTAL GENERAL CONDITIONS

2. Property Damage liability insurance including, Explosion, Collapse
and Underground coverages, where applicable.

3. Personal Injury, with employment exclusion deleted

$.1,000,000 Annual Aggregate

Comprehensive Automobile Liability: (Under Paragraph 5.02B.3 of the
General Conditions:)

1. Bodily Injury

$ 500,000 Each Person
$ 1,000,000 Each Occurrence

2. Property Damage:

$_ 500,000 Each Occurrence
or combined single limit of $1,000,000
Builders Risk: Not required.
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SUPPLEMENTAL GENERAL CONDITIONS

ARTICLE 19 - PHYSICAL CONDITIONS AND WEATHER DELAYS
19.01 INCLEMENT WEATHER DELAYS
A.  The Contractor's construction schedule shall be based upon the inclusion

of at least five (5) day(s) of inclement weather delays. Reference Article 12,
paragraph 12.02 of the General Conditions for additional requirements.
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SUPPLEMENTAL GENERAL CONDITIONS
ARTICLE 20 - SUBCONTRACT LIMITATIONS

20.01 SUBCONTRACT LIMITATIONS

A.

In addition to the provisions of Paragraph 6.05 of the General Conditions,
the CONTRACTOR shall perform not less than 20 percent of the WORK
with its own forces (i.e., without subcontracting). The 20 percent
requirement shall be understood to refer to the WORK, the value of which
totals not less than 20 percent of the Contract Price.
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21.01

ARTICLE 21 - MISCELLANEOUS
PATENTS AND COPYRIGHTS
The Contractor shall indemnify and save harmless the Owner, the Engineer, and
their officers, agents, and employees, against all claims or liability arising from the

use of any patented or copyrighted design, device, material, or process by the
Contractor or any of his subcontractors in the performance of the work.
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TECHNICAL SPECIFICATIONS
FOR

INFRASTRUCTIRE SERVICE FACILITY FENCE
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JORDAN VALLEY WATER CONSERVANCY DISTRICT

STANDARD SPECIFICATIONS AND DETAILS FOR
WATER DISTRIBUTION SYSTEM

GENERAL INFORMATION

The following definitions apply to terms used in the specifications or drawings:

CONTRACTOR: The organization responsible for completing the work of extending,
relocating, or otherwise modifying the District's system. The CONTRACTOR must
possess a general engineering contractor’s license (E-100) in good standing and must
possess the bonding and insurance coverages as required by law. In addition, the
CONTRACTOR must have a demonstrated record of successfully completing work of
similar type and complexity. The District reserves the right to review and approve a
CONTRACTOR'’s qualifications in meeting these requirements.

OWNER: Jordan Valley Water Conservancy District.

ENGINEER: Jordan Valley Water Conservancy District, or as designated by the District
for specific projects.

WORK: The furnishing and performance of all necessary materials, equipment, labor,
and services required for the subject project in accordance with the drawings, and these
standard specifications and details.

The specifications included in this document have been assembled from other project
contract documents in which the District acting as the OWNER enters into an
agreement with a CONTRACTOR for a specified project and pays the CONTRACTOR
accordingly.
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SECTION 01010 - SUMMARY OF WORK
PART 1 - GENERAL
101.1 GENERAL

The work covered under this contract will be performed at 1580 W 3860 S, West
Valley City, UT 84119.

101.2 DESCRIPTION OF OWNER'S PROJECT

A. The Owner’s project includes removal of a portion of the chain-link fence
around the site perimeter, removal of tree stumps that obstruct the fence
path, and the installation of new security fence, frontage fence, two
automatic gates, one man gate, and one manual gate.

101.3 CONTRACT

The contract for construction of the various project elements includes all the
items set forth in the bid schedule and indicated in the plans and specifications.
The CONTRACTOR shall cooperate with the agencies, trades or contractors
involved in the execution of other work in the vicinity of the various project
elements.

101.4 WORK SEQUENCE
A. SUBMITTAL:

In accordance with Section 01300, the CONTRACTOR shall submit a

detailed construction time schedule of operations as specified in the

General Conditions and the requirements of this section.

B. The CONTRACTOR shall observe the following constraints in preparation
of this construction schedule:

1. All project features included under the Bidding Schedule(s) shall be
substantially complete in the time required in the Notice Inviting
Bids.
101.5 WORK SCHEDULE

A. The contract length shall be as specified in the Notice Inviting Bids. There
are no seasonal shutdown restraints.
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SECTION 01010 - SUMMARY OF WORK

101.6 PERMITS

A.

CONTRACTOR-Paid Permits (Reimbursable): Permit fees as listed below
shall be obtained and paid for by the CONTRACTOR and included in the
CONTRACTOR's Bid. To eliminate uncertainty during bidding, OWNER
will reimburse these CONTRACTOR paid permit fees upon proof of
payment. CONTRACTOR shall still be responsible for securing the
required bonding and insurance required by each of the permits:

1. City Building Permit (required for fences taller than 6 ft).

2. City Administration Determination Application (required for fences
taller than 6 ft).

3. City Demolition Permit.
4. Utah Division of Air Quality Permit (required for building demolition).

5. Salt Lake County Health Department Pre-Demolition Building
Inspection.

6. Utility Disconnection Signoffs (required for building demolition).

CONTRACTOR-Paid Permits (Non-reimbursable): All other permit fees
required by individual cities, Utah County, the State of Utah, the United
States of America, and any of their agencies, or by any private utility
companies, shall be obtained and paid for by the CONTRACTOR and
included in the CONTRACTOR's Bid. The following list is not exclusive
and does not relieve CONTRACTOR of the responsibility of obtaining all
permits necessary to complete the work:

1. Private property owner permit: written permission to store product,
equipment, materials and supplies outside of the Work site boundaries.

101.7 CONTRACTOR’S RESPONSIBILITIES

A.

Inspection of Project Site: CONTRACTOR shall inspect the entirety of the
project site prior to the BID, to understand access and right-of-way
limitations and to note all salient surface features including: necessary tree
pruning and removal, fence/ROW locations, existing utilities, utility poles,
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SECTION 01010 - SUMMARY OF WORK

traffic conditions, fill required for constructability, etc. For the convenience
of the CONTRACTOR some site conditions and surface features have
been identified in the drawings. However, this does not relieve the
CONTRACTOR of the responsibility to inspect the project site. Whether
surface features and site conditions are identified in the drawings or not, it
is the CONTRACTOR'’S responsibility to complete all work in accordance
with the Contract Documents.

- END OF SECTION -
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SECTION 01020 - MEASUREMENT AND PAYMENT
PART1 - GENERAL

101.01 SCOPE

A. Payment for various items of the Bid Sheets, as further specified herein,
shall include all compensation to be received by the CONTRACTOR for
furnishing all tools, equipment, supplies, and manufactured articles, and
for all labor, operations, and incidentals appurtenant to the item of WORK
being described, as necessary to complete the various items of the WORK
all in accordance with the requirements of the Contract Documents,
including all appurtenances thereto, and including all costs of compliance
with the regulations of public agencies having jurisdiction, including Safety
and Health Requirements of the Occupational Safety and Health
Administration of the U.S. Department of Labor (OSHA). No separate
payment will be made for any item that is not specifically set forth in the
Bid Schedule, and all costs therefore shall be included in the prices
named in the Bid Schedule for the various appurtenant items of WORK.

101.02 MEASUREMENT AND PAYMENT - BID SCHEDULE A
Bid Item #1: Mobilization/Demobilization
1. Measurement: Lump Sum
2. Payment Covers: cost of mobilization, demobilization, installation of

temporary facilities, and bringing all necessary construction
equipment to the site. Payment will be made on a percentage basis

as follows:

Pavment Percent of Original Contract | Percent of Amount Bid for
y Amount Earned Mobilization to be Paid
First 5% 60%

Final 95% 40%

Bid Item #2: Permit Allowance

1. Measurement: Lump Sum. Bid Item #2 covers the anticipated
permitting costs of the project. An allowance of $5,000 has been
shown. Bidders shall include this amount in their total bid price.

2. Payment Covers: All work required to obtain and pay for local,
state, federal, and private permits listed in Section 1.06 of 01010
Summary of Work. Submit proof of payment for reimbursement.

Bid Item #3: Removal and disposal of existing chain link fence

I\FACILITIESINFRASTRUCTURE SERVICES FACILITY_1580 W 3860 S\4413 - INFRASTRUCTURE SERVICE FACILITY S|
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SECTION 01020 - MEASUREMENT AND PAYMENT

Measurement: Feet

Payment Covers: Furnishing all labor, materials, tools, equipment,
and all incidentals required for the removal and proper disposal of
all existing chain link fence and keeping the site secure on the west
side of the property between time of existing fence removal and
installation of new security fence panels.

Bid Item #4: Removal and disposal of tree stumps 0-6 inches in diameter

1.
3.

Measurement: Each

Payment Covers: Furnishing all labor, materials, tools, equipment,
and all incidentals required to remove the tree between 0 and 6
inches in diameter (including tightly clustered group of trees whose
summed total of diameters is less than 6 inches) and bring the
stump ground down 4" below the surface, applied with herbicide,
and covered with matching surface.

Bid Item #5: Removal and disposal of tree stumps 6-18 inches in diameter

1.
4.

Measurement: Each

Payment Covers: Furnishing all labor, materials, tools, equipment,
and all incidentals required to remove the tree between 6 and 18
inches in diameter (including tightly clustered group of trees whose
summed total of diameters is between 6 and 18 inches) and bring
the stump ground down 4" below the surface, applied with
herbicide, and covered with matching surface.

Bid Item #6: Removal and disposal of tree stumps 18 inches or larger in diameter

1.
5.

Measurement: Each

Payment Covers: Furnishing all labor, materials, tools, equipment,
and all incidentals required to remove the tree greater than 18
inches in diameter (including tightly clustered group of trees whose
summed total of diameters is greater than 18 inches) and bring the
stump ground down 4" below the surface, applied with herbicide,
and covered with matching surface.

Bid Item #7: Furnish and install new security fence

1.
2.

Measurement: Feet

Payment Covers: Furnishing all labor, materials, tools, equipment,
and all incidentals required for the installation of the 8 ft tall security
fence along the west and north perimeter shown in drawings.

Bid Item #8: Furnish and install new frontage fence
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SECTION 01020 - MEASUREMENT AND PAYMENT

1. Measurement: Feet

2. Payment Covers: Furnishing all labor, materials, tools, equipment,
and all incidentals required for the installation of the frontage fence
along the south perimeter shown in drawings.

Bid Item #9: Furnish and install new 45 ft automatic frontage gates
1. Measurement: Each
2. Payment Covers: Furnishing all labor, materials, tools, equipment,
and all incidentals required for the installation and operation of
automatic gates shown on drawings. Includes new electrical

conduit installation, asphalt trenching and restoration, gate
operators, keypad access, and signal loops.

Bid Item #10: Furnish and install new 16 ft manual rear gate
1. Measurement: Each

2. Payment Covers: Furnishing all labor, materials, tools, equipment,
and all incidentals required for the installation and operation of
manual gate shown on drawings.

Bid Item #11: Furnish and install new man gate
1. Measurement: Each
2. Payment Covers: Furnishing all labor, materials, tools, equipment,
and all incidentals required for the installation and operation of man

gate shown on drawings. Includes paver walkway, base material,
bedding sand, and all other necessary sublayers.

101.03 MEASUREMENT AND PAYMENT - BID SCHEDULE B
Bid Item #1: Mobilization/Demobilization
1. Measurement: Lump Sum
2. Payment Covers: cost of mobilization, demobilization, installation of

temporary facilities, and bringing all necessary construction
equipment to the site. Payment will be made on a percentage basis

as follows:

Pavment Percent of Original Contract | Percent of Amount Bid for
y Amount Earned Mobilization to be Paid
First 5% 60%

Final 95% 40%
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SECTION 01020 - MEASUREMENT AND PAYMENT

Bid Item #2: Permit Allowance

1. Measurement: Lump Sum. Bid Iltem #2 covers the anticipated
permitting costs of the project. An allowance of $5,000 has been
shown. Bidders shall include this amount in their total bid price.

2. Payment Covers: All work required to obtain and pay for local,
state, federal, and private permits listed in Section 1.06 of 01010
Summary of Work. Submit proof of payment for reimbursement.

Bid Item #3: Demolish ~8,200 ft? building in northwest corner of property

101.04

101.05
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6. Measurement: Lump Sum

7. Payment Covers: Furnishing all labor, materials, tools, equipment,
and all incidentals required for the demolition, proper removal, and
proper disposal of building located in the northwest corner of
property. Upon removal of building, ground surface must be
covered with matching surface of the surrounding area.

APPLICATION FOR PAYMENT

Application for Progress Payment shall be submitted in accordance with
Article 14 of the General Conditions of this Contract.

LUMP SUM ITEMS

No separate measurement of quantities will be made for those items of
WORK performed on a lump sum basis, but the item will be constructed,
complete, as required to complete the WORK shown on the Drawings and
as described in the Specifications.

Bid prices for lump sum items represent the total cost to the OWNER.
Such price shall constitute full compensation for furnishing and placing of
materials required to complete the item, and for all labor, equipment, tools
and incidentals needed to complete the WORK in conformity with the
plans and specifications.
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SECTION 01020 — MEASUREMENT AND PAYMENT

101.06 UNIT PRICE ITEMS

A. Determination of the actual quantities and classifications of Unit Price
WORK performed by CONTRACTOR will be made by the ENGINEER in
accordance with individual sections of specifications. Payment will be for
actual quantities and at the price stated in the Bid. Estimated quantities in
the Bid are not guaranteed and are solely for the purpose of comparison
of Bids and determining an initial Contract Price.

PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION (Not Used)

- END OF SECTION -
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SECTION 01060 — SAFETY AND HEALTH

PART 1 - GENERAL (Not Used)

PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION

301.1 GENERAL

A.

The CONTRACTOR, by entering into a contract with the Owner for
performance of this work, certifies that he is experienced and
qualified to anticipate and meet the safety and health requirements
of this project, and is skilled and regularly engaged in the general
class and type of work called for in the Contract Documents. The
CONTRACTOR acknowledges that there are certain peculiar and
inherent conditions existent in the construction of the particular
facilities, which may create, during the construction program,
unusual or peculiar unsafe conditions hazardous to persons,
property and the environment. The CONTRACTOR expressly
acknowledges that they are aware of such peculiar risks and that
they have the skill and experience to foresee and to adopt
protective measures to perform the work adequately and safely with
respect to such hazards.

The CONTRACTOR shall be solely responsible for project site
safety and shall conform to all applicable occupational, safety and
health standards, rules and regulations, and orders established by
the State of Utah. The CONTRACTOR shall observe the provisions
of the Workman’s Compensation and Safety Laws of the State of
Utah and shall use all of the accepted and best safety practices for
the public and/or CONTRACTOR’s employees.

Where a trench or excavation exceeds five (5) feet in depth, the
CONTRACTOR shall submit a detailed plan or method for shoring
to preclude collapse.

301.2 SAFETY AND HEALTH REGULATIONS

A.

The CONTRACTOR shall comply with Safety and Health
Regulations for Construction, promulgated by the Secretary of
Labor under Section 107 of the Contract Work Hours and Safety
Standards Act, as set forth in title 29, C.F.R. Copies of these
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SECTION 01060 — SAFETY AND HEALTH

regulations may be obtained from Labor Building, 14" and
Constitution Avenue NW, Washington, DC 20013.

The CONTRACTOR shall also comply with the provisions of the
Federal Occupational Safety and Health Act, as amended.

301.3 INSURANCE

A.

The successful bidder, prior to entering into a contract for the work
covered herein shall take out and maintain in full force and effect
Worker's Compensations Insurance with an insurance carrier
authorized to transact business in the State of Utah, covering their
full liability for compensation to any persons employed who may be
injured in the carrying out of said contract or the dependents
thereof. Evidence of such Worker's Compensation Insurance shall
be furnished to the Owner in conformance with the Contract
Documents.

- END OF SECTION -
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SECTION 01200 - PROJECT MEETINGS

PART 1 GENERAL
101.1 PROJECT MEETINGS
A. Project meetings will be held as often as deemed necessary by the

Project Representative. Meetings will normally be held weekly. The
CONTRACTOR's superintendent and pertinent representatives
shall attend.
The purpose of the meetings will be to discuss project schedule,
progress, coordination, submittals, and job-related problems. The
time and place of these project meetings shall be coordinated in the
pre-construction meeting.

PART 2 PRODUCTS (Not Used)

PART 3 EXECUTION (Not Used)

- END OF SECTION -

-01200-1-



PART 1

SECTION 01300 — CONTRACTOR SUBMITTALS
GENERAL

101.1

101.2

101.3

REQUIREMENT

Wherever submittals are required hereunder, all such submittals by the
CONTRACTOR shall be submitted to the ENGINEER.

Within 10 days after the award of Construction Contract, the
CONTRACTOR shall submit the following items to the ENGINEER for
review:

1. A preliminary construction schedule indicating the starting and
completion dates of the various stages of the WORK.

2. Copies of manufacturer’'s technical submittal information for
materials to be incorporated into the WORK.

3. A list of all permits and licenses the CONTRACTOR shall obtain
indicating the agency required to grant the permit and the expected
date of submittal for the permit and required date for receipt of the
permit.

CONTRACTOR’S SCHEDULES
TIME OF SUBMITTALS:

At the pre-construction conference, the CONTRACTOR shall submit for
acceptance by the ENGINEER, a preliminary construction schedule for the
WORK, showing its general plan for orderly completion of the WORK,
showing its general plan for orderly completion of the WORK and showing
in detail its planned mobilization of plant and equipment, sequence of
early operations, and timing of procurement of materials and equipment.
The construction schedule produced and submitted shall indicate a project
completion date on or before the contract completion date. The
ENGINEER within 14 days after receipt of the preliminary construction
schedule shall meet with a representative of the CONTRACTOR to review
the preliminary plan and construction schedule. After review by
ENGINEER, revise and resubmit as required.

CONSTRUCTION SCHEDULE REVISIONS:

Submit revised schedules with each Application of Payment, reflecting
changes since previous submittal.

PROPOSED SUBSTITUTES OR “OR EQUAL” ITEMS

For convenience in designation in the Contract Documents, any material,
product, or equipment to be incorporated in the WORK may be designated
under a brand or trade name or the name of a manufacturer and its
catalog information. The use of any substitute material, product, or
equipment which is equal in quality and utility and possesses the required
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SECTION 01300 — CONTRACTOR SUBMITTALS

characteristics for the purpose intended will be permitted, subject to the
following requirements:

1. The burden of proof as to the quality and utility of any such
substitute material, product, or equipment shall be upon the
CONTRACTOR.

2. The ENGINEER will be the sole judge as to the quality and utility of
any such substitute decision shall be final.

PART 2 - PRODUCTS
A. USED MATERIALS:

Materials which have been previously installed as part of any project shall
not be reused on this project unless written approval is obtained from the
ENGINEER. In the event that used materials are allowed to be installed on
the project, the OWNER reserves the right to renegotiate the unit cost of
the bid item that the material falls under with the CONTRACTOR.

PART 3 - EXECUTION (Not Used)
- END OF SECTION -
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PART 1

SECTION 01400 — QUALITY CONTROL

GENERAL

101.7

101.8

A.

SITE INVESTIGATION AND CONTROL

The CONTRACTOR shall verify all dimensions in the field and shall check
field conditions continuously during construction. The CONTRACTOR
shall be solely responsible for any inaccuracies built into the WORK due to
his failure to comply with this requirement.

The CONTRACTOR shall inspect related and appurtenant WORK and
shall report in writing to the ENGINEER any conditions, which will prevent
proper completion of the WORK. Failure to report any such condition shall
constitute acceptance of all site conditions, and any required removal,
repair, or replacement caused by unsuitable conditions shall be performed
by the CONTRACTOR at his sole cost and expense.

DESCRIPTION OF WORK

The WORK shall be conducted under the general observation of the
ENGINEER and shall be subject to inspection by representatives of the
OWNER to ensure strict compliance with the requirements of the Contract
Documents. Such inspection may include mill, plant, shop, and in field
inspection, as required. The ENGINEER shall be permitted access to all
parts of the WORK, including plants where materials or equipment are
manufactured or fabricated.

The presence of the ENGINEER or any inspector(s), however, shall not
relieve the CONTRACTOR of the responsibility for the proper execution of
the WORK in accordance with all requirements of the Contract
Documents. Compliance is a duty of the CONTRACTOR and said duty
shall not be avoided by any act or omission on the part of the ENGINEER
or any inspector(s).

All materials and articles furnished by the CONTRACTOR shall be subject
to rigid inspection, and no materials or articles shall be used in the WORK
until they have been inspected and accepted by the ENGINEER or his
authorized representative. No WORK shall be backfilled, buried, cast in
concrete, hidden, or otherwise covered until it has been inspected by the
ENGINEER or his authorized representative. Any WORK so covered in
the absence of inspection shall be subject to uncovering at the
CONTRACTOR'’S sole cost and expense. Where uninspected WORK
cannot be uncovered, such as in concrete cast over reinforcing steel, all
such WORK shall be subject to demolition, removal, and reconstruction
under proper inspection, and no addition payment will be allowed
therefore.
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101.9

101.10

PART 2

SECTION 01400 — QUALITY CONTROL

TIME OF INSPECTION AND TESTS

Whenever the CONTRACTOR is ready to backfill, bury, cast in concrete,
hide, or otherwise cover any WORK under the contract, he shall notify the
ENGINEER not less than 24 hours in advance to request inspection
before beginning any such WORK of covering. Failure of the
CONTRACTOR to notify the ENGINEER at least 24 hours in advance of
any such inspection shall be reasonable cause for the ENGINEER to
order a sufficient delay in the CONTRACTOR’s schedule to allow time for
such inspections and any remedial or corrective WORK required, and all
costs of such delays, including its effect upon other portions of the WORK,
shall be borne by the CONTRACTOR.

RIGHT OF REJECTION

The ENGINEER shall have the right, at all times and places, to reject any
articles or materials to be furnished hereunder which, in any respect, fail to
meet the requirements of these specifications, regardless of whether the
defects in such articles of materials are detected at the point of
manufacture or after completion of the WORK at the site. If the
ENGINEER or inspector, through an oversight or otherwise, has accepted
materials or WORK which is defective or which is contrary to the
specifications, such material, no matter in what stage or condition of
manufacture, delivery, or erection, may be rejected by the ENGINEER for
the OWNER.

The CONTRACTOR shall promptly remove rejected articles or materials
from the site of the WORK after notification of rejection.

All costs of removal and replacement of rejected articles or materials as
specified herein shall be borne by the CONTRACTOR.

PRODUCTS (Not Used)

PART 3

EXECUTION (Not Used)

- END OF SECTION -
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PART 1

SECTION 01500 — CONSTRUCTION FACILITIES AND
ENVIRONMENTAL CONTROLS

GENERAL

101.1

101.2

101.3

101.4

101.5

A.

GENERAL

The CONTRACTOR shall provide and maintain adequate construction
facilities and perform the necessary work to minimize the impact and
inconvenience of the construction activities.

SANITARY FACILITIES

Provide and maintain required facilities and enclosures in accordance with
Part 1926 of the OSHA Standards for Construction.

BARRIERS AND ENCLOSURES

Provide as required to prevent public entry to construction areas, and to
protect existing facilities and adjacent properties from damage from
construction operations.

Provide barricades as required by governing authorities for public rights-
of-way and for public access to existing buildings.

Provide barriers around trees and plants designated to remain. Protect
said trees and plants against vehicular traffic, stored materials, dumping,
chemically injurious materials, and puddling or continuous running water.

PROTECTION OF INSTALLED WORK

Provide temporary protection for installed products. Control traffic in the
immediate area to minimize damage. Repair or replace at OWNER's
option any installed WORK damaged by traffic, the public, or WORK
operations.

Prohibit traffic on restored lawn and landscaped areas.
DUST, WATER AND NOISE CONTROL
Surface Water, Erosion and Sediment Control:

1. Surface water shall be controlled so that the construction area is
not allowed to become wet from runoff from adjacent areas.
Surface water shall be directed away from these areas but not
directed toward adjacent property, buildings, or any improvement
that may be damaged by water. Surface water shall not be allowed
to enter sanitary sewers.

2. Provide and operate pumping equipment as necessary to maintain
excavations free of water.

3. Prevent erosion and sedimentation.
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101.6

SECTION 01500 — CONSTRUCTION FACILITIES AND

ENVIRONMENTAL CONTROLS
4. Provide temporary measures such as berms, dikes, and drains, to
control surface water flow.
DUST CONTROL:
1. Dust control measures shall be implemented by application of water

to all WORK areas, storage areas, haul and access roads, or other
areas affected by construction.

2. All WORK shall be in compliance with the Federal, State, and local
air pollution standards, and not cause a hazard or nuisance to
personnel and the public in the vicinity of the WORK.

3. Provide and operate at least one mobile tank sprinkling unit or other
positive means to prevent air-borne dust from dispersing into the
atmosphere. The CONTRACTOR shall secure a suitable source of
water used during construction. The use of fire hydrants on the
OWNER'’s water system to supply temporary construction water will
not be allowed. Any connections made to the OWNER’s system to
supply temporary construction water shall include backflow and
metering devices approved by the ENGINEER.

4. Other methods of dust control for haul and access roads may
include chemical treatment, light bituminous treatment, or other
methods as approved by the ENGINEER.

5. Execute WORK by methods to minimize raising dust from
construction operations.

NOISE CONTROL:

1. Execute construction between the hours as allowed by the Utah
County Health Department unless a written variance has been
obtained.

2. Properly maintain all equipment to minimize noise generation.

CONSTRUCTION CLEANING

All public and private areas used as haul roads shall be continuously
maintained and cleaned of all construction caused debris such as mud,
sand, gravel, soils, pavement fragments, sod, etc. Care shall be taken to
prevent spillage on haul routes. Any such spillage shall be removed
immediately, and the area cleaned.

Public roads shall be maintained in accordance with applicable ordinances
and regulations.

Through all phases of construction, including suspension of WORK, and

until final acceptance of the project, the CONTRACTOR shall keep the
WORK site clean and shall remove daily all refuse, dirt, damaged
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SECTION 01500 — CONSTRUCTION FACILITIES AND
ENVIRONMENTAL CONTROLS

materials, unusable materials, and all other trash or debris that he has
created from his construction activities.

D. Materials and equipment shall be removed from the site as soon as they
are no longer necessary; and upon completion of the WORK and before
final inspection, the entire WORK site shall be cleared of equipment,
unused materials, and rubbish so as to present a satisfactory clean and
neat appearance. All cleanup costs shall be included in the
CONTRACTOR’s Bid.

101.7 PROJECT IDENTIFICATION
A. NOT USED
101.8 FIELD OFFICE

A. NOT USED
101.9 REMOVAL

A. Remove temporary materials, equipment, services, and construction prior
to Substantial Completion inspection.

B. Clean and repair damage caused by installation or use of temporary
facilities. Remove underground installations to a depth of three feet; grade
site as indicated. Restore existing facilities used during construction to as
specified or to original condition.

PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION (Not Used)
- END OF SECTION -
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SECTION 01600 — MATERIAL AND EQUIPMENT

PART 1 - GENERAL
101.1 GENERAL

A. It is the responsibility of the CONTRACTOR to provide products as
specified in the Contract Documents free from manufacturer defects or
damage from shipping.

101.2 PRODUCTS

A. Products include all material, equipment, and systems.

B. Comply with specifications and referenced standards as minimum
requirements.

C. Components required to be supplied in quantity within a specification
section shall be the same and shall be interchangeable.

D. Do not use products removed from an existing structure, pipeline, etc.,
except as specifically required, or allowed, by Contract Documents.

101.3 TRANSPORTATION AND HANDLING

A. Transport products by methods to avoid product damage; deliver in
undamaged condition.

B. Provide equipment and personnel to handle products by methods to
prevent damage.

C. Promptly inspect shipments to ensure that products comply with
requirements, quantities are correct, and products are undamaged.

101.4 STORAGE AND PROTECTION

A. Store products in accordance with manufacturer’s instructions. Store
sensitive products in weathertight enclosures; maintain within temperature
and humidity ranges required by manufacturer’s instructions.

B. For exterior storage of fabricated products, place on sloped supports
above ground. Cover products subject to deterioration with impervious
sheet covering; provide ventilation to avoid condensation.

C. Store loose granular materials on solid surfaces in a well-drained area;
prevent mixing with foreign matter.

D. Arrange storage to provide access for inspection. Periodically inspect to

ensure products are undamaged and are maintained under required
conditions.
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101.5

101.6

101.7

SECTION 01600 — MATERIAL AND EQUIPMENT

PRODUCT OPTIONS

Products Specified by Reference Standards or by Description Only; Any
product meeting those standards.

Products Specified by Naming One or More Manufacturers with a
Provision of Substitutions: Submit a request for substitution for any
manufacturer not specifically named.

Product Specified by Naming Several Manufacturers: Products of named
manufacturers meeting specifications: no options, or substitutions allowed.

Products Specified by Naming Only One Manufacturer: No options, no
substitutions allowed.

PRODUCTS LISTS

Within 10 days after the date of OWNER-CONTRACTOR Agreement,
submit complete list of major products proposed for use, with name of
manufacturer, trade name, and model number (if applicable) of each
product.

SUBSTITUTIONS

Only within 15 days after the date of the Notice to Proceed will
ENGINEER consider requests from CONTRACTOR for substitutions.
Subsequently, substitutions will be considered only when a product
becomes unavailable due to no fault of CONTRACTOR.

Document each request with complete data substantiating compliance of
proposed substitution with Contract Documents.

Request constitutes a representation that CONTRACTOR:

1. Has investigated proposed product and determined that it meets or
exceeds, in all respects, specified product.

2. Will provide the same warranty for substitution as for specified
product.

3. Will coordinate installation and make other changes which may be

required for WORK to complete in all respects.

4. Waives claims for additional costs which may subsequently
become apparent.

Substitutions will not be considered when they are indicated or implied on
shop drawing or product data submittals without separate written request,
or when acceptance will require substantial revision of Contract
Documents.
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SECTION 01600 — MATERIAL AND EQUIPMENT

E. ENGINEER will determine acceptability of proposed substitution and will
notify CONTRACTOR of acceptance or rejection in writing within a
reasonable time.

F. Only one request for substitution will be considered for each product.
When substitution is not accepted, CONTRACTOR must provide specified
product.

PART 2 - PRODUCTS (Not Used)

PART3 - EXECUTION (Not Used)
- END OF SECTION -
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PART 1

SECTION 01700 — CONTRACT CLOSEOUT

GENERAL

101.1

101.2

101.3

101.4

oo w >

CLOSEOUT PROCEDURES

Comply with procedures stated in General Conditions of the Contract for
issuance of Certificate of Substantial Completion.

When CONTRACTOR considers WORK has been reached final
completion, submit written certification that Contract Documents have
been reviewed, WORK has been inspected, and that WORK is complete
in accordance with Contract Documents and ready for ENGINEER’s
review.

In addition to submittals required by the conditions of the Contract, provide
submittals required by governing authorities, and submit a final statement
of accounting giving total adjusted Contract Sum, previous payments, and
sum remaining due.

ENGINEER will issue a final Change Order reflecting approved
adjustments to Contract Sum not previously made by Change Order.

FINAL CLEANING

Execute prior to final inspection.

Clean and flush drainage systems.

Clean site; sweep paved areas, rake clean other surfaces.

Remove waste and surplus materials, rubbish, and construction facilities
from the Project and from the site.

PROJECT RECORD DOCUMENTS

Provide completed record drawings and other required closeout
documents prior to requesting final payment.

Store record documents separate from those used for construction.

Keep documents current; do not permanently conceal any WORK until
required information has been recorded.

At Contract closeout, submit documents with transmittal letter containing
date, Project titte, CONTRACTOR’s name and address, list of documents,
and signature of CONTRACTOR.

OPERATION AND MAINTENANCE DATA

Provide data for:

1. Mechanical equipment and controls.
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101.5

PART 2

SECTION 01700 — CONTRACT CLOSEOUT

Submit one hard copy prior to final inspection, bound in 8-1/2 X 11-inch
three-ring side binder with durable plastic covers and one digital copy.

MAINTENANCE AND GUARANTEE

The CONTRACTOR shall comply with the maintenance and guarantee
requirements contained in Article 13.01 of the General Conditions.

Replacement of earth fill or backfill, where it has settled below the required
finish elevations, shall be considered as a part of such required repair
WORK, and any repair or resurfacing constructed by the CONTRACTOR
which becomes necessary by reason of such settlement shall likewise be
considered as a part of such required repair WORK unless the
CONTRACTOR shall have obtained a statement in writing from the
affected private OWNER or public agency releasing the OWNER from
further responsibility in connection with such repair or resurfacing.

The CONTRACTOR shall make all repairs and replacements promptly
upon receipt of written order from the OWNER. If the CONTRACTOR fails
to make such repairs or replacements promptly, the OWNER reserves the
right to do the WORK and the CONTRACTOR and his surety shall be
liable to the OWNER for the cost thereof.

Comply with General Conditions and ordinances of local jurisdictions
having authority.

Make periodic inspections during guarantee period and correct defective
WORK or correct defective WORK as directed by the OWNER or
appropriate governing authority.

PRODUCTS (Not Used)

PART 3

EXECUTION (Not Used)

- END OF SECTION -
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PART 1

SECTION 01720 — RECORD DRAWINGS

GENERAL

101.1

RECORD DRAWINGS

The CONTRACTOR shall keep and maintain, at the job site, one record
set of drawings. On these, it shall mark all project conditions, locations,
configurations, and any other changes or deviations which may vary from
the details represented on the Contract Drawings, including buried or
concealed construction and utility features which are revealed during
construction. Special attention shall be given to recording the horizontal
and vertical location of all buried utilities that differ from the locations
indicated, or which were not indicated on the Contract Drawings, said
record drawings shall be supplemented by any detailed sketches as
necessary or directed to indicate, fully, the WORK as actually constructed.
These master record drawings of the CONTRACTOR’s representation of
as-built conditions, including all revisions made necessary by addenda,
change orders, and the like shall be maintained up to date during the
progress of the WORK.

In the case of those drawings which depict the detail requirement for
equipment to be assembled and wired in the factory, such as motor
control centers and the like, the record drawings shall be updated by
indicating those portions which are superseded by change order drawings
or final shop drawings, and by including appropriate reference information
describing the change orders by number and the shop drawings by
manufacturer, drawing, and revision numbers.

Record drawings shall be accessible to the ENGINEER at all times during
the construction period and shall be delivered to the ENGINEER upon
completion of the WORK.

Requests for partial payments will not be approved if the record drawings
are not kept current, and not until the completed record drawings, showing
all variations between the WORK as actually constructed and as originally
shown on the Contract Drawings or other Contract Documents, have been
inspected by the ENGINEER.

Final payment will not be approved until the CONTRACTOR-prepared
record drawings have been delivered to the ENGINEER. Said up-to-date,
record drawings may be in the form of a set of prints with carefully plotted
information overlaid in pencil.

Upon substantial completion of the WORK and prior to final acceptance,
the CONTRACTOR shall complete and deliver a complete set of record
drawings to the ENGINEER for transmittal to the OWNER, conforming to
the construction records of the CONTRACTOR. This set of drawings shall
consist of corrected plans showing the reported location of the WORK.
The information submitted by the CONTRACTOR and incorporated by the
ENGINEER into the Record Drawings will be assumed to be reliable, and
the ENGINEER will not be responsible for the accuracy of such
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SECTION 01720 — RECORD DRAWINGS

information, nor for any error or omissions which may appear on the
Record Drawings as a result.

PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION (Not Used)

- END OF SECTION -
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SECTION 02100 — SITE PERPARATION

PART 1 GENERAL
101.1 DESCRIPTION
This section specifies site preparation which consists of clearing, grubbing
and demolition.
101.2 JOB CONDITIONS
A. EXISTING CONDITIONS:
The CONTRACTOR shall determine the actual condition of the site as it
affects this portion of WORK. CONTRACTOR shall coordinate site
preparation with OWNER’s administration and operation staff.
B. PROTECTION:
Site preparation shall not damage structures, landscaping, or vegetation
adjacent to the site. The CONTRACTOR shall repair or replace any
damaged property.
PART 2 PRODUCTS (Not Used)
PART 3 EXECUTION
301.01 GENERAL
The CONTRACTOR shall notify the Project Representative when site
preparation is complete. Further WORK shall not be started until the
conditions of paragraph 02100-301.02 are satisfied.
301.02 PERFORMANCE
A. CLEARING AND GRUBBING:
Unless otherwise specified, the CONTRACTOR shall remove obstructions
such as brush, trees, logs, stumps, roots, heavy sod, vegetation, rock,
stones larger than 6 inches in any dimension, broken or old concrete and
pavement, debris, structures, and piping where the completion of the
WORK requires their removal.
Material that is removed and is not to be incorporated in the WORK shall
be disposed of off the site, or as directed by the OWNER.
B. DEMOLITION AND REMOVAL.:

1. Structures:
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SECTION 02100 — SITE PERPARATION

Demolition and removal of structures consist of removal of
manholes and any other structures interfering with construction of
this contract as shown on the Contract Drawings or as directed by
the Project Representative. Excavations caused by structure
removal shall be cleared of waste, debris, and loose soil and refilled
as specified.

Pavement:

When portions of concrete pads are to be removed and replaced,
edges shall be saw cut, on a neat line at right angles to the curb
face.

Piping:

Piping shall be removed where indicated on the drawings and
disposed of as directed by the Project Representative.

Salvage:

The OWNER has the right to salvage any items scheduled for
removal. The CONTRACTOR shall notify the Project
Representative 5 days prior to any salvage or demolition WORK to
determine the disposition of items to be salvaged. Such items shall
be properly disconnected, removed from their foundations, cleaned,
and stored at a location on the plant site as specified.

UTILITY INTERFERENCE:

Where existing utilities interference with the prosecution of the WORK, the
CONTRACTOR shall relocate them in accordance with the General
Conditions of the contract.

- END OF SECTION -
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PART

1

SECTION 02590 — PROTECTION AND RESTORATION
OF EXISTING IMPROVEMENTS

- GENERAL

101.1

101.2

101.3

101.4

PART

A.

2

GENERAL

The WORK of this section includes the restoration of all existing
improvements damaged or altered by the construction of the project.

Existing improvements shall include but are not limited to permanent
surfacing, curbs, gutters, sidewalks, planted areas, ditches, driveways,
culverts, fences, walls, signs, mailboxes, and sprinkling appurtenances.
All improvements shall be reconstructed to equal or better, in all respects,
then the existing improvements which were removed. Said existing
improvements shall be reconstructed in accordance with the notes and
details shown on the drawings and/or the applicable provision of these
Specifications.

QUALITY ASSURANCE

Use adequate numbers of skilled workmen who are trained and
experienced in the type of construction required.

The quality of the finished restored improvement, as determined by the
OWNER, shall be of equal or better quality than was said improvement
prior to being damaged or removed.

All WORK performed in the public right of way shall conform to the
standards, regulations, and requirements of the applicable governmental
agency responsible for the maintenance of the public right of way.

REFERENCES

State of Utah Standard Specifications for Road and Bridge Construction,
latest edition including all addendums.

SUBMITTALS

Submit to ENGINEER written evidence of approval of base course and
surface coarse aggregate gradation approval by the State of Utah or by
Utah County, as applicable, for WORK in public rights-of-way.

PRODUCTS

201.01

A.

MATERIALS - GENERAL

As required to complete the restoration of existing improvements and shall
be at least equal to original improvement at the time of damage or
removal, as determined by the OWNER of said improvement, and shall
match original construction in finish and dimension.
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201.02
201.03

201.04

201.05

SECTION 02590 — PROTECTION AND RESTORATION
OF EXISTING IMPROVEMENTS

Shall be in accordance with requirements of local jurisdiction having
authority. Obtain approval of all materials from local jurisdiction having
authority prior to ordering or delivering.

CLEAN GRAVEL FOR ROADWAY SHOULDER
UNTREATED BASE COURSE
Shall be in accordance with State of Utah Standard Specifications for

Road and Bridge Construction, paragraphs 301.02 and 301.13, one-inch
gradation:

SIEVE SIZE PERCENT PASSING BY WEIGHT
1-inch 100
1/2-inch 79-91
#4 49-61
#16 27-35
#200 7-11

BITUMINOUS PRIME COAT

Shall be MC 70-250 asphalt, unless otherwise required by local jurisdiction
having authority.

BITUMINOUS SURFACE COURSE

Shall be plant mix in accordance with State of Utah Standard
Specifications for Road and Bridge Construction, Section 402, in
accordance with the following gradation. Actual mix design to be used
shall be as approved by local jurisdiction having authority. No more than
15 percent reclaimed asphalt pavement is allowed.

3/4-INCH GRADATION

SIEVE SIZE PERCENT PASSING BY WEIGHT
3/4-inch 100
3/8-inch 75-91
#4 46-62
#50 11-23
#200 5-9
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201.06

201.07

SECTION 02590 — PROTECTION AND RESTORATION

OF EXISTING IMPROVEMENTS

1/2-INCH GRADATION

SIEVE SIZE PERCENT PASSING BY WEIGHT
1/2-inch 100
#4 60-80
#16 28-42
#50 11-23
#200 5-9
CONCRETE

Concrete for curbs, gutters, sidewalks, and driveways shall be Class
AA(AE) conforming to the requirements of paragraph 505.04 of the State
of Utah Standard Specification for Road and Bridge Construction,
including the following requirements:

1.

Coarse aggregate size: 32" to No. 4

2 Maximum water/cement: 5.0 gallons/sack

3 Minimum cement content: 6.5 sacks/cubic yard

4. Required mix design compressive strength: 5,210 psi
5 Minimum 28-day compressive strength: 4,000 psi
SOD AND VEGETATION

All materials shall be from sources approved by the ENGINEER; however,
such approval does not relieve the CONTRACTOR from responsibilities
for growth, maintenance, and replacement as specified herein.

TOPSOIL:

1.

Topsoil shall be fertile, friable, natural loam, surface soil,
reasonably free of clay lumps, brush weeds, and other litter, and
free of rocks, stumps, stones larger than 2 inches in any dimension,
and other extraneous or toxic matter harmful to plant growth.
Obtain topsoil only from naturally, well-drained sites where topsoil
occurs in a depth of not less than four inches.

Do not obtain from bogs or marshes.
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PART 3

SECTION 02590 — PROTECTION AND RESTORATION
OF EXISTING IMPROVEMENTS

EXECUTION

301.01

A.

301.02

301.03

PREPARATION

Obtain all permits necessary for the restoration of existing surface
improvements.

Protect all public and private property adjacent to the WORK. Exercise
due caution to avoid damage to such property.

GENERAL RESTORATION REQUIREMENTS

All improvements damaged or removed shall be restored in accordance
with local jurisdiction having authority. In case of conflict between these
specifications and local authority specifications, the local authority shall
govern.

Repair or replace all existing surface improvements, which were damaged
or removed as a result of operations of WORK under this contract.
Restoration shall be of at least equal quality and identical in dimension to
original improvement unless specifically specified otherwise.

ASPHALTIC CONCRETE SURFACED AREAS

Where trenches are excavated through asphaltic concrete surfaced areas
such as roads, driveways or parking areas, the surface shall be restored
by preparing the subgrade, placing base course(s), placing tack and prime
coats, and placing the asphaltic concrete surface course(s).

Subgrade preparation shall conform to applicable parts of paragraphs
208.02 and 209.01 through 209.03 of the State of Utah Standard
Specifications for Road and Bridge Construction:

1. Average of field density determination shall be 97 percent of the
maximum dry density, with no determination lower than 92 percent.

2. The maximum dry densities shall be determined in accordance with
the following:

a. A-1 soils: AASHTO Designation T-180, Method D.
b. All other soils: AASHTO Designation T-99, Method D.

Thickness of base course shall be eight inches minimum and surface
course shall be three inches minimum.

Placing and compaction of base course shall conform to applicable parts
of Section 301 of the State of Utah Standard Specifications for Road and
Bridge Construction, excluding pay factor allowances.

PRIME COAT:
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SECTION 02590 — PROTECTION AND RESTORATION
OF EXISTING IMPROVEMENTS

1. Base course shall be primed, unless otherwise required by local
jurisdiction having authority.

2. Ensure base course is dry and free of loose or foreign material
before priming.

3. Apply primer over prepared base course at a uniform rate of 0.25
gallon per square yard, unless otherwise required by manufacturer.
Ensure primer is at temperature recommended by manufacturer.

4. Allow to cure and dry as long as required to attain penetration and
evaporation of the volatiles but in no case less than one hour.

5. Where a surface is over primed, resulting in a film of free liquid
asphalt, it shall be blotted by spreading a light, uniform layer of
blotter materials.

6. An under primed surface shall immediately receive another
application of prime coat.

7. The temperature range of the prime coat at the time of application
shall be such that the viscosity will be between 50 and 100
centistokes as determined in accordance with ASTM Designation
D-2170.

8. Maintain the primed surface until the next course is placed.
Maintenance shall include spreading any necessary additional
blotter material, replacing all portions of prime coat that have been
destroyed, and patching any breaks in the primed surface. Any
primed area that has become fouled by traffic, or otherwise, shall
be cleaned before the next course is placed.

9. Under no circumstances shall traffic be permitted to travel over
freshly primed surface. If detours cannot be provided, restrict
operation to a width that will permit at least one-way traffic over the
remaining portion of the roadbed. If one-way traffic is provided, the
traffic shall be controlled in accordance with local jurisdiction having
authority.

TACK COAT:

1. Tack coat shall be applied at the rate of 0.05 to 0.15 gal/SY. A
hand sprayer or brush shall be used to apply tack coat to vertical
faces of previously constructed bituminous pavement (over 2 hour
hence) prior to placing an adjacent or parallel pass, curbs, gutters,
slab edges, and all structures to be in actual contact with the
bituminous pavement. Tack coat shall also be applied uniformly at
the same rate to the horizontal top surface of each lift of bituminous
pavement prior to placing the next lift of bituminous pavement to
promote a bond between the two courses of pavement. None of the
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301.05

SECTION 02590 — PROTECTION AND RESTORATION
OF EXISTING IMPROVEMENTS

material shall penetrate into the pavement and for this reason the
application should be limited.

2. Prior to applying the material, the surface to be treated shall be
swept or flushed free of dust or other foreign material.

3. Protect all surfaces not required to receive tack coat from any
inadvertent application.

4. The temperature range of the tack coat at the time of application
shall be such that the viscosity will be between 50 and 100
centistokes as determined in accordance with ASTM Designation
D-2170.

5. Under no circumstances shall traffic be permitted to travel over the
tacked surface. If detours cannot be provided, restrict operation to a
width that will permit at least one-way traffic over the remaining
portion of the roadbed. If one-way traffic is provided, the traffic shall
be controlled in accordance with governing authority.

6. After application of tack coat, sufficient time shall be given to allow
for complete separation of asphalt and water before paving
operations begin. The tack coat shall be applied on only as many
surfaces as will be paved against in the same day.

Mixing, placing, spreading and compaction of bituminous surface course
shall conform to applicable parts of Section 402 of the State of Utah
Standard Specifications for Road and Bridge Construction, excluding pay
factor allowances.

Any painted traffic lanes, markings, and parking lot striping disturbed
during construction shall be repainted in the same location with materials
meeting the standards of the local jurisdiction having authority.

PLANTED AREAS

Prior to placing topsoil, examine and repair the subgrade as necessary to
assure a smooth and even surface, which will match grade and contours
of surrounding undisturbed ground. Finish grade construction areas to
match grade prior to construction activities. Assure that a positive slope
away from all building walls is maintained for at least ten feet to prevent
runoff from approaching walls.

SPRINKLING SYSTEMS:

1. Restore all sprinkling systems disturbed, removed, or damaged by
construction operations in a condition at least equal to that prior to
construction.

MISCELLANEOUS IMPROVEMENTS
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SECTION 02590 — PROTECTION AND RESTORATION
OF EXISTING IMPROVEMENTS

All other improvements interrupted or removed to permit the construction
specified herein shall be restored. Miscellaneous improvements to be
restored shall include, but shall not be limited to, the following:

Culverts

Canals and Canal Structures

Bridges and Bridge Abutments

Fences
EXISTING UTILITIES AND IMPROVEMENTS
GENERAL:

The CONTRACTOR shall protect all utilities and other improvements,
which may be impaired during construction operations. It shall be the
CONTRACTOR's responsibility to ascertain the actual location of all
existing utilities and other improvements indicated by utility owners that
will be encountered in his construction operations at least 100 feet ahead
of the construction activity, and to see that such utilities or other
improvements are adequately protected from damage due to such
operations. The CONTRACTOR shall take all possible precautions for the
protection of unforeseen utility lines to provide for uninterrupted service
and to provide such special protection as may be directed by the
ENGINEER. The OWNER anticipates being able to modify its designated
test station or other excavation location in the case that such location is
found to conflict with existing utilities.

UTILITIES TO BE MOVED:

In case it shall be necessary to move the property of any public utility or
franchise holder, such utility company or franchise holder will, upon proper
application by the CONTRACTOR, be notified by the ENGINEER to move
such property within a specified reasonable time, and the CONTRACTOR
shall not interfere with said property until after the expiration of the time
stipulated.

OWNER'S RIGHT OF ACCESS:

The right is reserved to the OWNER and to the OWNERSs of public utilities
and franchises to enter at any time upon any public street, alley, right-of-
way, or easement for the purpose of making changes in their property
made necessary by the WORK of this Contract.

KNOWN UTILITIES:
Existing utility lines, the locations of which are made known to the

CONTRACTOR prior to excavation that are to be retained, and all utility
lines that are constructed during excavation operations shall be protected
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SECTION 02590 — PROTECTION AND RESTORATION
OF EXISTING IMPROVEMENTS

from damage during excavation and backfilling and, if damaged, shall be
immediately repaired by the CONTRACTOR at his expense.

UNKNOWN UTILITIES:

In the event that the CONTRACTOR damages any existing utility lines, the
locations of which are not made known to the CONTRACTOR prior to
excavation, a written report thereof shall be made immediately to the
ENGINEER. If directed by the ENGINEER, repairs shall be made by the
CONTRACTOR under the provision for changes and extra WORK
contained in Article 10 of the General Conditions.

COSTS BORNE BY OTHERS:

All costs of locating, repairing damage not due to failure of the
CONTRACTOR to exercise reasonable care, and removing or relocating
such utility facilities not indicated by the utility OWNER with reasonable
accuracy, will be paid for as extra WORK in accordance with the
provisions of Article 10 of the General Conditions if the OWNER requires
the CONTRACTOR to man such costs; or such repair WORK may be
performed by the utility OWNER.

UTILITIES TO BE REMOVED:

When utility lines that are to be removed are encountered within the area
of operations, the CONTRACTOR shall notify the ENGINEER a sufficient
time in advance for the necessary measures to be taken to prevent
interruption of the service.

APPROVAL OF REPAIRS:

All repairs to a damaged improvement shall be inspected and approved by
an authorized representative of the improvement OWNER before being
concealed by backfill or other WORK.

RELOCATION OF UTILITIES:

Where the proper completion of the WORK requires the temporary or
permanent removal and/or relocation of an existing utility or other
improvement which is shown on the drawings, the CONTRACTOR shall at
his own expense, remove and, without unnecessary delay, temporarily
replace or relocate such utility or improvement in a manner satisfactory to
the ENGINEER and the OWNER of the facility. In all cases of such
temporary removal or relocation, restoration to former location shall be
accomplished by the CONTRACTOR in a manner that will restore or
replace the utility or improvement as nearly as possible to its former
locations and to as good or better condition than found prior to removal.

MAINTENANCE IN SERVICE:
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SECTION 02590 — PROTECTION AND RESTORATION
OF EXISTING IMPROVEMENTS

All oil and gasoline pipelines, power and telephone or other
communication cable ducts, gas and water mains, irrigation lines, sewer
lines, storm drain lines, poles, and overhead power and communication
wires and cables encountered along the line of the WORK shall be
maintained continuously in service during all the operations under the
Contract, unless other arrangements satisfactory to the ENGINEER are
made with the OWNER of said pipelines, duct, main, irrigation line, sewer,
storm drain, pole, or wire or cable. The CONTRACTOR shall be
responsible for and shall make good all damage due to his operations,
and the provisions of this section shall not be abated even in the event
such damage occurs after backfiling or is not discovered until after
completion of the backfilling.

NOTIFICATION BY THE CONTRACTOR

Prior to any excavation in the vicinity of any existing underground facilities,
including all water, sewer, storm drain, gas, petroleum products, or other
pipeline; all buried electric power, communications or television cables; all
traffic signal and street lighting facilities; and all roadway and state
highway right-of-way the CONTRACTOR shall notify the respective
authorities representing the OWNERS or agencies responsible for such
facilities not less than three (3) working days nor more than five (5)
working days prior to excavation so that a representative of said
OWNERS or agencies can be present during such WORK if they so
desire.

- END OF SECTION -
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SECTION 03000 — SECURITY FENCING AND GATES

PART 1 - GENERAL

101.01

A.

101.02

SUMMARY

This specification covers the selection of metallic fence systems to delay
unwanted access into facilities. Security fence shall conform to specified
standard sizes and dimensions noted in this specification.

REFERENCES

This section contains references to the following documents. Al work
specified herein shall conform to or exceed the applicable requirements of
the referenced portions. In case of conflict between the requirements of
this section and the listed documents, the requirements for this section

shall prevail.

Reference

ASTM F2781
ASTM A123/A123M

ASTM A307

ASTM B117

ASTM F934

ASTM F1043

ASTM F1083

ASTM F1267
ASTM F2453/F 2453M

ASCE/SEI 7-22

Title

Standard Practice for Testing Forced Entry

Specification for Zinc (Hot-Dip Galvanized)
Coatings on Iron and Steel Products

Specification for Carbon Steel Bolts, Studs,
and Threaded Rod 60000 PSI Tensile
Strength

Practice for Operating Salt Spray (Fog)
Apparatus

Specification for Colors for Polymer-Coated
Chain Link Fence Materials

Specification for Strength and Protective
Coatings on Steel Industrial Fence
Framework

Specification for Pipe, Steel, Hot-Dipped
Zinc-Coated (Galvanized) Welded, for Fence
Structures

Specification for Metal, Expanded, Steel

Standard Specification for Welded Wire
Mesh Fence Fabric

Minimum Design Loads for Buildings and
Other Structures
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101.03

101.05

SECTION 03000 — SECURITY FENCING AND GATES

PERFORMANCE REQUIREMENTS

Delegated-Design Submittal: For fences framework indicated to comply
with performance requirements and design criteria, including analysis data
signed and sealed by the qualified professional engineer responsible for
their preparation.

Structural Performance: Fences framework shall withstand the effects of
gravity loads and the following loads and stresses within limits and under
conditions indicated according to ASCE.

Minimum Post Size: Determine according to ASTM F 1043 for framework
up to 8 feet high, and post spacing not to exceed 11 feet.

Wind Load: 70 MPH.

Exposure Category: C

Fence Height: 8 feet high

INFORMATIONAL SUBMITTALS

Qualification Data: For qualified factory-authorized service representative.

Product Certificates: For each type of fence, operator, and gate, from
manufacturer.

Product Test Reports: For fence resistance testing according to ASTM F
2781-10.

Field quality-control reports.
QUALITY ASSURANCE

Testing Agency Qualifications: For testing fence grounding. Member
Company of NETA or an NRTL.

i. Testing Agency's Field Supervisor: Currently certified by NETA to
supervise on- site testing. Electrical Components, Devices, and
Accessories: Listed and labeled as defined in NFPA 70, by a
qualified testing agency, and marked for intended location and
application.
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101.06

101.07

101.08

101.09

SECTION 03000 — SECURITY FENCING AND GATES

ii. Emergency Access Requirements: Comply with requirements of
authorities having jurisdiction for automatic gate operators serving
as a required means of access.

iii. Factory Representative shall provide on-site installation training,
support, and oversight to the contractor at the construction site.

SPARE MATERIALS

Provide 3% spare materials for all fence components including but not
limited to fence panels, posts, and hardware for equipment that is
damaged during shipping, storage, installation or after the construction is
completed.

PROJECT CONDITIONS

Field Measurements: Verify layout information for fences and gates shown
on Drawings in relation to property surveys and existing structures. Verify
dimensions by field measurements.

SCHEDULEING DELIVERIES TO THE SITE

Provide 24-hour advance notice of all deliveries to the site so that
appropriate arrangements can be made for unloading the materials.

WARRANTY
Special Warranty: Manufacturer’s standard form in which manufacturer
agrees to repair or replace components of security fences and gates that

fail in materials or workmanship within specified warranty period.

Failures include, but are not limited to, the following:

. Deflection of fence material beyond design limits.

. Deterioration of metals, metal finishes, and other materials beyond normal

weathering.

. Faulty operation of gate operators and controls.

. Warranty Period: One year from date of Substantial Completion.
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SECTION 03000 — SECURITY FENCING AND GATES

PART 2 — PRODUCTS

201.1

201.2

201.3

FENCE MATERIAL

Fence material: The fence shall provide anti-climb characteristics. All
sections and pieces of the fence material, rails, framing, etc. shall be hot
galvanized. The galvanizing process shall meet ASTM A123/A123M
standards.

a. Panel:

i. Panel aperture size (centers) shall be 3” x 72" or smaller.
Panel must maintain at least 50% transparency.

ii. Wire mesh shall be a minimum of 8-gauge.

iii. Panel post shall have a flush panel post finish with no
climbing aid.

iv. The panel shall be affixed to the post with anti-vandal bolts.

v. Panel and fixtures shall be galvanized then coated with
super-durable polyester coating or better. The fence panels
shall be provided so that limited field cutting and finish patch
work is required in the field. Supply additional galvanizing
material for touching up the fence system on site. Ensure all

areas and components of the fence and gates are properly
coated.

GATE MATERIAL

Gates shown on contract documents that are connected to security
fencing shall have the same characteristics as security fencing

Gate shall be product of the same manufacturer as security fencing.

SECURITY FENCE FRAMING

Posts and Rails: Comply with ASTM F 1043 for framing, including rails,
braces, and line; terminal; and corner posts.
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201.4

C.

SECTION 03000 — SECURITY FENCING AND GATES

a. Post:
i. Post shall be sealed with a cap.
ii. Post finish shall be galvanized then coated with super-
durable polyester coating or better.
FITTINGS

General: Comply with ASTM F 626.

Post Caps: Provide caps for every post and opening in the top of the fence
structure.

Rail and Brace Ends: For each gate, corner, pull, and end post.
Finish: All fittings shall match the finish of the fence system
APPROVED SECURITY FENCING

Cochrane Global ClearVu

MFR Corp Metalco SECURITE Type D with Horizontal Folds

Or approved equal

PART 3 - EXECUTION

301.1

301.2

EXAMINATION

Examine areas and conditions, with Installer present, for compliance with
requirements for site clearing, earthwork, pavement work, and other
conditions affecting performance of the Work.

Do not begin installation before final grading is completed unless
otherwise permitted by the Owners Representative.

Proceed with installation only after unsatisfactory conditions have been
corrected.

PREPARATION

Contractor shall locate existing underground obstacles prior to installation.
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SECTION 03000 — SECURITY FENCING AND GATES

B. Stake locations of fence lines, gates, and terminal posts. Do not exceed
intervals of 500 feet or line of sight between stakes. Indicate locations of
utilities, underground structures, conduits, benchmarks, and property
monuments.

301.3 INSTALLATION, GENERAL

A. Install fencing to comply with ASTM F2781-10 and more stringent
requirements specified. Install fencing on established boundary lines
inside property line.

B. Contractor shall be responsible for cleaning the jobsite of excess
materials; excavation materials shall be located away from the job site by
the contactor.

301.4 FENCE INSTALLATION

A. Post Excavation: Drill or hand-excavate holes for posts to diameters and
spacing indicated, in firm, undisturbed soil.

B. Post Setting: Set posts in concrete at indicated spacing into firm,
undisturbed soil.

a. Verify that posts are set plumb, aligned, and at correct height and spacing,
and hold in position during setting with concrete or mechanical devices.

b. Concrete Fill: Place concrete around posts and in trench to dimensions
indicated and vibrate or tamp for consolidation. Protect aboveground
portion of posts from concrete splatter.

i. Exposed Concrete: Post concrete is to be finished at the same
elevation as concrete grade beam; shape and smooth to shed
water.

ii. Posts Set into Concrete in Sleeves: Use steel pipe sleeves preset
and anchored into concrete for installing posts. After posts have
been inserted into sleeves, fill annular space between post and
sleeve with non-shrink grout mixed and placed to comply with
anchoring material manufacturer's written instructions, and finished
sloped to drain water away from post.

- 03000-6-
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SECTION 03000 — SECURITY FENCING AND GATES

. Terminal Posts: Locate and install terminal end, corner, and gate posts as

required by manufacturer.

. Line Posts: Space line posts uniformly as required by manufacturer.

. Fasteners: Install security bolts for securing the fence panels to the posts.

SIGNAGE
A. Contractor shall be responsible for relocating existing signage from
existing chain link fence to new high-security fence where a single layer of

high-security fence will be installed. Provide additional signage as
required by Owner.

- END OF SECTION -
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SECTION 03100 - ORNAMENTAL METAL FENCING AND GATES

PART 1 — GENERAL

101.01

A.

101.02

101.04

SUMMARY

This specification covers the selection of metallic fence systems to delay
unwanted access into facilities. Frontage fence and automatic gates shall
conform to specified standard sizes and dimensions noted in this
specification.

WORK INCLUDED

The Contractor shall provide all labor, materials and appurtenances
necessary for the installation of the industrial ornamental steel fence and
appurtenant work, complete and operable, in accordance with the contract
documents.

Ornamental steel fencing, gates, accessories, fittings, and fastenings shall
be products of a single manufacturer.

REFERENCES

This section contains references to the following documents. Al work
specified herein shall conform to or exceed the applicable requirements
of the referenced portions. In case of conflict between the requirements
of this section and the listed documents, the requirements for this section
shall prevail.

Reference Title

ASTM F2781 Standard Practice for Testing Forced Entry

ASTM A123/A123M Specification for Zinc (Hot-Dip Galvanized)
Coatings on Iron and Steel Products

ASTM A307 Specification for Carbon Steel Bolts, Studs,
and Threaded Rod 60000 PSI Tensile
Strength

ASTM B117 Practice for Operating Salt Spray (Fog)
Apparatus

ASTM F934 Specification for Colors for Polymer-Coated
Chain Link Fence Materials

ASTM F1043 Specification for Strength and Protective
Coatings on Steel Industrial Fence
Framework
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SECTION 03100 - ORNAMENTAL METAL FENCING AND GATES

ASTM F1083 Specification for Pipe, Steel, Hot-Dipped
Zinc-Coated (Galvanized) Welded, for Fence
Structures

ASTM F1267 Specification for Metal, Expanded, Steel

ASTM F2453/F 2453M  Standard Specification for Welded Wire
Mesh Fence Fabric

ASCE/SEI 7-22 Minimum Design Loads for Buildings and
Other Structures

101.05 PERFORMANCE REQUIREMENTS
A. Delegated-Design Submittal: For fences framework indicated to comply with
performance requirements and design criteria, including analysis data signed and
sealed by the qualified professional engineer responsible for their preparation.
B. Structural Performance: Fences framework shall withstand the effects of gravity
loads and the following loads and stresses within limits and under conditions
indicated according to ASCE.
C. Wind Load: 70 MPH.
D. Exposure Category: C
E. Fence Height: 6 feet high
101.04 INFORMATIONAL SUBMITTALS

A. Qualification Data: For qualified factory-authorized service representative.

B. Product Certificates: For each type of fence, operator, and gate, from
manufacturer.

C. Product Test Reports: For fence resistance testing according to ASTM F 2781-
10.

D. Field quality-control reports.
E. Manufacturer’s technical data, product specifications, standard details, certified
product test results, installation instructions and general

recommendations.

F. Scale layout of fencing, pedestrian gates, and accessories. Drawings shall show
fence height, post layout, including sizes and sections; post setting and
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SECTION 03100 - ORNAMENTAL METAL FENCING AND GATES

bracing configuration, details of gates and corner construction, and other
accessories which may be necessary.

G. Samples of proposed fence components, at least 12 inches long, to illustrate the
selected color and finish.

101.05 QUALITY ASSURANCE

A. Testing Agency Qualifications: For testing fence grounding. Member Company of
NETA or an NRTL.

i. Testing Agency's Field Supervisor: Currently certified by NETA to
supervise on- site testing. Electrical Components, Devices, and
Accessories: Listed and labeled as defined in NFPA 70, by a
qualified testing agency, and marked for intended location and
application.

ii. Emergency Access Requirements: Comply with requirements of
authorities having jurisdiction for automatic gate operators serving
as a required means of access.

iii. Factory Representative shall provide on-site installation training,
support, and oversight to the contractor at the construction site.

101.06 SPARE MATERIALS

A. Provide 3% spare materials for all fence components including but not limited to
fence panels, posts, and hardware for equipment that is damaged during
shipping, storage, installation or after the construction is completed.

101.07 PROJECT CONDITIONS
A. Field Measurements: Verify layout information for fences and gates shown on
Drawings in relation to property surveys and existing structures. Verify
dimensions by field measurements.

101.08 SCHEDULEING DELIVERIES TO THE SITE

A. Provide 24-hour advance notice of all deliveries to the site so that appropriate
arrangements can be made for unloading the materials.

101.09 WARRANTY
A. Special Warranty: Manufacturer’s standard form in which manufacturer agrees to

repair or replace components of security fences and gates that fail in materials or
workmanship within specified warranty period.
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SECTION 03100 - ORNAMENTAL METAL FENCING AND GATES

B. Failures include, but are not limited to, the following:

a.

b.

C.

d.

Deflection of fence material beyond design limits.

Deterioration of metals, metal finishes, and other materials beyond normal
weathering.

Faulty operation of gate operators and controls.

Warranty Period: One year from date of Substantial Completion.

PART 2 — PRODUCTS

201.1

MATERIAL

Fence and gate material: All sections and pieces of the fence and gate
material, rails, framing, etc. shall be hot galvanized. The galvanizing
process shall meet ASTM A123/A123M standards.

Steel material for fence framework (i.e., tubular pickets, rails and posts),
when galvanized after forming, shall conform to the requirements of ASTM
A1011/A1011M, with a minimum yield strength of 50,000 psi (344 MPa).
The exterior shall be hot-dip galvanized with a 0.45 oz/ft2 (138 g/m 2)
minimum zinc weight. The interior surface shall be coated with a minimum
of 81% nominal zinc pigmented coating, 0.3 mils (0.0076 mm) minimum
thickness.

Steel material for fence framework (i.e., tubular pickets, rails and posts),
when galvanized prior to forming, shall conform to the requirements of
ASTM A924/A924M, with a minimum yield strength of 50,000 psi (344
MPa). The steel shall be hot dip galvanized to meet the requirements of
ASTM A653/A653M with a minimum zinc coating weight of 0.90 oz/ft2
(276 g/m2), Coating Designation G-90.

The manufactured galvanized framework shall be subjected to a thermal
stratification coating process (high-temperature, in-line, multistage, multi-
layer) including, as a minimum, a six-stage pretreatment/wash (with zinc
phosphate), an electrostatic spray application of an epoxy base, and a
separate electrostatic spray application of a polyester finish. The base
coat shall be a zinc-rich thermosetting epoxy powder coating (gray in
color) with a minimum thickness of 2 mils (0.0508mm). The topcoat shall
be a “no-mar” TGIC polyester powder coat finish with a minimum
thickness of 2 mils (0.0508mm). The color shall be as determined by the
Owner. The stratification coated framework shall be capable of meeting
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SECTION 03100 - ORNAMENTAL METAL FENCING AND GATES

the performance requirements for each quality characteristic shown in the
following table.

Quality ASTM Test Method Performance
Characteristics Requirements

Adhesion (Retention of
Coating) over 90% of
test area (Tape and
knife test)

Adhesion D-3359 Method B

Corrosion Resistance
over 3,500 hours
(scribed per D1654;

Corrosion Resistance B117 & D1654 failure mode is
accumulation of 1/8”
coating loss from scribe
or medium #8 blisters)

Impact Resistance over
60 inch Ib. (Forward
impace using 0.625”

ball).

Impact Resistance D2794

Weathering Resistance
over 1,000 hours
Weathering Resistance D822, D2244, D523 (Failure mode is 60%

(60° Method) loss of gloss or color
cariance of more than 3
delta-E color units).

Material for fence pickets shall be 1” square x 14 galvanized tubing. The
cross-sectional shape of the rails shall conform to the manufacturer’'s
design with outside cross-section dimensions of 1.75” square and a
minimum thickness of 14 galvanized picket holes in the rail shall be 0.125”
diameter galvanized steel. Posts shall be a minimum of 2-1/2” square x 12
galvanized high quality PVC grommets shall be supplied to seal all picket-
to-rail intersections.
Fence and gate shall have the following properties:
a. Fence:

i. Ornamental iron fence.

ii. Fence shall have pointed tips.

b. Gate:
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SECTION 03100 - ORNAMENTAL METAL FENCING AND GATES

i. Gate style shall be double cantilever with no middle post or
other obstruction placed within approach.

ii. Appearance shall match height and style of ornamental
metal fence.

iii. Gate shall be automatic sliding operator.

iv. Gate and motor and supports to be designed by gate
manufacturer.

v. Motor type to be commercial and sized for weight and length
of gate.

vi. Gate to be heavy duty industrial framework with braced and
truss system.

vii. All steel to be welded and galvanized.

viii. Gate to have obstructed sensing, vehicle detector loop at
inside of project, auto closing, keypad or card reader, and
safety electric eye.

ix. Gate operator shall be Lift Master.
x. Gate operator shall have integrated battery backup.

xi. Gate shall be chain-driven.

201.2 FABRICATION
A. Pickets, rails and posts shall be pre-cut to specified lengths. Rails shall be
pre-punched to accept pickets.

B. Grommets shall be inserted into the pre-punched holes in the rails and
pickets shall be inserted through the grommets so that pre-drilled picket
holes align with the internal upper raceway of the rails. Retaining rods
shall be inserted into each rail so that they pass through the pre-drilled
holes in each picket, thus completing the panel assembly.

C. Completed panels shall be capable of supporting a 600 Ib. load (applied at
midspan) without permanent deformation. Panels without rings shall be
biasable to a 25% change in grade; panels with rings shall be biasable to
a 12.5% change in grade.
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201.3

D.

SECTION 03100 - ORNAMENTAL METAL FENCING AND GATES

Gates shall be fabricated using panel material and gate ends having the
same outside cross-section dimensions as the rail. All rail and upright
intersections shall be joined by welding. All picket and rail intersections
shall also be joined either by welding or by the same retaining rod process
used for panel assembly.

APPROVED AUTOMATIC GATE ACCESS SUPPLIER

Buchanan Access Systems

Or approved equal

APPROVED GATE OPERATOR MANUFACTURERS
LiftMaster

Or approved equal

APPROVED FENCING MANUFACTURERS
Ameristar
Master Halco

Or approved equal

PART 3 - EXECUTION

301.1

EXAMINATION

A. Examine areas and conditions, with Installer present, for compliance with
requirements for site clearing, earthwork, pavement work, and other conditions
affecting performance of the Work.

Do not begin installation before final grading is completed unless otherwise
permitted by the Owners Representative.

Proceed with installation only after unsatisfactory conditions have been
corrected.
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301.2

A.

301.3

301.4

SECTION 03100 - ORNAMENTAL METAL FENCING AND GATES

PREPARATION

Contractor shall use Ground Penetrating Radar (GPR) or other non-destructive
means to locate existing underground obstacles.

Stake locations of fence lines, gates, and terminal posts. Do not exceed intervals
of 500 feet or line of sight between stakes. Indicate locations of utilities,
underground structures, conduits, benchmarks, and property monuments.

INSTALLATION, GENERAL

Install fencing to comply with ASTM F2781-10 and more stringent requirements
specified.

. Contractor shall be responsible for installing fence with allowable setbacks of city

requirements.

Contractor shall be responsible for cleaning the jobsite of excess materials;
excavation materials shall be located away from the job site by the contactor.

FENCE INSTALLATION

Fence posts shall be set in accordance with the spacings shown in the following
table, plus or minus 1/2”, depending on the nominal span specified. Gate posts
shall be spaced according to the gate openings specified in the construction
plans. Panels shall be attached to posts using mechanically fastened panel
brackets supplied by the manufacturer.

Span 6’ Nominal (67-3/4” Rail)

Post Size 2-1/2" | 3" 2-1/2" | 3"
Bracket Type Standard (BB301) Angle (BB304)
Post Settings 71-1/2” 72" 73" 73-1/2”

+/- 2" O.C.

Post Excavation: Drill or hand-excavate holes for posts to diameters and spacing
indicated, in firm, undisturbed soil.

Post Setting: Set posts in concrete at indicated spacing into firm, undisturbed
soil.

a. Verify that posts are set plumb, aligned, and at correct height and spacing,
and hold in position during setting with concrete or mechanical devices.
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SECTION 03100 - ORNAMENTAL METAL FENCING AND GATES

b. Concrete Fill: Place concrete around posts and in trench to dimensions
indicated and vibrate or tamp for consolidation. Protect aboveground
portion of posts from concrete splatter.

i. Exposed Concrete: Post concrete is to be finished at the same
elevation as concrete grade beam; shape and smooth to shed
water.

ii. Posts Setinto Concrete in Sleeves: Use steel pipe sleeves preset
and anchored into concrete for installing posts. After posts have
been inserted into sleeves, fill annular space between post and
sleeve with non-shrink grout mixed and placed to comply with
anchoring material manufacturer's written instructions, and finished
sloped to drain water away from post.

D. Terminal Posts: Locate and install terminal end, corner, and gate posts as
required by manufacturer.

E. Line Posts: Space line posts uniformly as required by manufacturer.
F. Fasteners: Install security bolts for securing the fence panels to the posts. All
fasteners shall be installed on the secured side of the fence.
3.5. SIGNAGE
A. Contractor shall be responsible for relocating existing signage from existing chain

link fence to new high-security fence where a single layer of high-security fence
will be installed. Provide additional signage as required by Owner.

- END OF SECTION -
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	4413_1 Infrastructure Services Facility Fence Bidding and Contract Documents v1
	1. Examine Contract Documents thoroughly.
	2. Visit the site to become familiar with local conditions that may affect cost, progress, performance, or furnishing of the work.
	3. Consider federal, state and local laws and regulations that may affect cost, progress, and performance of furnishing of the work.
	4. Study and carefully correlate the Bidder's observations with the Contract Documents.
	5. Notify the Engineer of all conflicts, errors, or discrepancies in the Contract Documents.
	1. Contractor's name:  __________________________________________
	2. Contractor’s address:  ________________________________________
	________________________________________
	________________________________________
	Contractor’s Primary Contact: ___________________________________
	Email address of Contractor’s primary contact: ______________________
	Contractor's telephone number:  ________________________________
	3. Contractor must be qualified and licensed to do business in Utah.
	Utah Department of Commerce Information
	Business Entity Number: _____________
	Delinquent Date: ________________
	4. Contractor must hold a current contractor’s license, classification E100.
	Contractor's Utah License Number:  ______________________________
	Expiration Date: ______________________
	Current CONTRACT PRICE adjusted by previous CHANGE ORDER(S) $
	The new CONTRACT PRICE including this CHANGE ORDER will be $
	FROM:  _______________________________________________________________


	4413_2 CONSTRUCTION_Editable_Upd 2-11-26
	4413_3 General_Conditions_Standard_form
	1. Change Orders
	2. Agreement
	3. Addenda
	4. Contractor's Bid (Bid Form)
	5. Supplemental General Conditions
	6. Notice Inviting Bids
	7. Instructions to Bidders
	8. General Conditions
	9. Technical Specifications
	10. Referenced Standard Specifications
	11. Drawings
	1. Figures govern over scaled dimensions
	2. Detail drawings govern over general drawings
	3. Addenda/change order drawings govern over general drawings
	4. Contract Drawings govern over standard drawings
	1. Subsurface or latent physical conditions at the site of the WORK differing materially from those indicated, described, or delineated in the Contract Documents including those reports and documents discussed in Paragraph 4.02; and
	2. Physical conditions at the site of the WORK of an unusual nature differing materially from those ordinarily encountered and generally recognized as inherent in work of the character provided for in the Contract Documents including those reports and...
	1. Workers' Compensation and Employer's Liability:  This insurance shall protect the CONTRACTOR against all claims under applicable state workers' compensation laws.  The CONTRACTOR shall also be protected against claims for injury, disease, or death ...
	2. Comprehensive General Liability: This insurance shall be written in comprehensive form and shall protect the CONTRACTOR against all claims arising from injuries to persons other than its employees and damage to property of the OWNER or others arisi...
	3. Comprehensive Automobile Liability:  This insurance shall be written in comprehensive form.  The policy shall protect the CONTRACTOR against all claims for injuries to employees, members of the public and damage to property of others arising from t...
	4. Subcontractor's Insurance:  The CONTRACTOR shall require each of its subcontractors to procure and to maintain Comprehensive General Liability Insurance and Comprehensive Automobile Liability Insurance of the type and in the amounts specified in th...
	5. Builder's Risk:  This insurance shall be of the "all risk" type, shall be written in completed value form, and shall protect the CONTRACTOR, the OWNER, and the ENGINEER against damage to buildings, structures, materials and equipment.  The amount o...
	1. All employees on the WORK and other persons and organizations who may be affected thereby.
	2. All the WORK and materials and equipment to be incorporated therein, whether in storage on or off the site; and
	3. Other property at the site or adjacent thereto, including trees, shrubs, lawns, walks, pavements, roadways, structures, and utilities not designated for removal, relocation, or replacement in the course of construction.
	1. Liability or claims resulting directly or indirectly from the negligence or carelessness of the CONTRACTOR or its agents in the performance of the WORK, or in guarding or maintaining the same, or from any improper materials, implements, or applianc...
	2. Liability or claims arising directly or indirectly from or based on the violation of any law, ordinance, regulation, order, or decree, whether by the CONTRACTOR or its agents;
	3. Liability or claims arising directly or indirectly from the use or manufacture by the CONTRACTOR, its agents, or the OWNER in the performance of this Agreement of any copyrighted or uncopyrighted composition, secret process, patented or unpatented ...
	4. Liability or claims arising directly or indirectly from the breach of any warranties, whether express or implied, made to the OWNER or any other parties by the CONTRACTOR or its agents;
	5. Liabilities or claims arising directly or indirectly from the willful misconduct of the CONTRACTOR or its agents; and,
	6. Liabilities or claims arising directly or indirectly from any breach of the obligations assumed herein by the CONTRACTOR.
	1. Changes in the WORK which are ordered by the OWNER pursuant to Paragraph 10.01A;
	2. Changes required because of acceptance of defective work under Paragraph 13.06;
	3. Changes in the Contract Price or Contact Time which are agreed to by the parties; or
	4. Any other changes agreed to by the parties.
	1. Where the work involved is covered by unit prices contained in the Contract Documents, by application of unit prices to the quantities of the items involved.
	2. By mutual acceptance of a lump sum, which may include an allowance for overhead and profit not necessarily in accordance with Paragraph 11.04.
	3. On the basis of the cost of work (determined as provided in Paragraphs 11.02 and 11.03) plus a CONTRACTOR's fee for overhead and profit (determined as provided in Paragraph 11.04).
	1. The actual wages paid plus any employer payments to, or on behalf of workers for fringe benefits including health and welfare, pension, vacation, and similar purposes.  The cost of labor may include the rates paid to foremen when determined by the ...
	2. All payments imposed by state and federal laws including, but not limited to, compensation insurance, and social security payments.
	3. The amount paid for subsistence and travel required by collective bargaining agreements, or in accordance with the regular practice of the employer.
	1. Trade discounts available to the purchase shall be credited to the OWNER notwithstanding the fact that such discounts may not have been taken by the CONTRACTOR.
	2. For materials secured by other than a direct purchase and direct billing to the purchaser, the cost shall be deemed to be the price paid to the actual supplier as determined by the ENGINEER.  Markup except for actual costs incurred in the handling ...
	3. Payment for materials from sources owned wholly or in part by the purchaser shall not exceed the price paid by the purchaser for similar materials from these sources on extra work items or current wholesale price for the materials delivered to the ...
	4. If in the opinion of the ENGINEER the cost of material is excessive, or the CONTRACTOR does not furnish satisfactory evidence of the cost of the material, then the cost shall be deemed to be the lowest current wholesale price for the quantity conce...
	1. All equipment shall, in the opinion of the ENGINEER, be in good working condition and suitable for the purpose for which the equipment is to be used.
	2. Before construction equipment is used on the extra work, the CONTRACTOR shall plainly stencil or stamp an identifying number thereon at a conspicuous location, and shall furnish to the ENGINEER, in duplicate, a description of the equipment and its ...
	3. Unless otherwise specified, manufacturers' ratings and manufacturer approved modifications shall be used to classify equipment for the determination of applicable rental rates.  Equipment which has no direct power unit shall be powered by a unit of...
	4. Individual pieces of equipment or tools having a replacement value of $100 or less, whether or not consumed by use, shall be considered to be small tools and no payment will be made therefore.
	5. Rental time will not be allowed while equipment is inoperative due to breakdowns.
	1. When hourly rates are listed, any part of an hour less than 30 minutes of operation shall be considered to be 1/2-hour of operation, and any part of an hour in excess of 30 minutes will be considered one hour of operation.
	2. When daily rates are listed, any part of a day less than 4 hours operation shall be considered to be 1/2-day of operation.  When owner-operated equipment is used to perform extra work to be paid for on a time and materials basis, the CONTRACTOR wil...
	3. Payment for the equipment will be made in accordance with the provisions in Paragraph 11.02D, herein.
	4. Payment for the cost of labor and subsistence or travel allowance will be made at the rates paid by the CONTRACTOR to other workers operating similar equipment already on the WORK, or in the absence of such labor, established by collective bargaini...
	5. To the direct cost of equipment rental and labor, computed as provided herein, will be added the allowances for equipment rental and labor as provided in Paragraph 11.04, herein.
	1. When the ENGINEER and the CONTRACTOR, by agreement, determine that a special service or work is required which cannot be performed by the forces of the CONTRACTOR or those of any of its subcontractors, the special service or work may be performed b...
	2. When the CONTRACTOR is required to perform work necessitating special fabrication or machining process in a fabrication or a machine shop facility away from the job site, the charges for that portion of the work performed at the off-site facility m...
	3. All invoices for special services will be adjusted by deducting all trade discounts offered or available, whether the discounts were taken or not. In lieu of the allowances for overhead and profit specified in Paragraph 11.04, herein, an allowance ...
	1. Liquidated damages, as applicable.
	2. All amounts retained by the OWNER under Paragraph 14.03(F).

	4413_4 Supplemental General Conditions
	17.01 GENERAL
	1. These Supplemental General Conditions amend or supplement the General Conditions of the Contract and any other provisions of the Contract Documents as indicated herein.  All provisions which are not so amended or supplemented remain in full force a...
	2. The terms used in these Supplemental General Conditions which are defined in the General Conditions of the Contract have the meanings assigned to them in the General Conditions of the Contract herein.

	17.02 SUPPLEMENTAL DEFINITIONS
	1. ENGINEER
	1. Paragraph 13.03 of the General Conditions is amended as follows: the CONTRACTOR shall pay all testing costs. The Owner reserves the right to have additional tests performed by a testing organization selected by the OWNER and at the OWNER’s expense.


	4413_5 Infrastructure Services Facility Fence Technical Specifications v2
	TECHNICAL SPECIFICATIONS
	FOR
	INFRASTRUCTIRE SERVICE FACILITY FENCE
	October 2026
	A. SUBMITTAL:
	1. All project features included under the Bidding Schedule(s) shall be substantially complete in the time required in the Notice Inviting Bids.

	101.01 SCOPE
	A. Payment for various items of the Bid Sheets, as further specified herein, shall include all compensation to be received by the CONTRACTOR for furnishing all tools, equipment, supplies, and manufactured articles, and for all labor, operations, and i...

	101.02 MEASUREMENT AND PAYMENT – BID SCHEDULE A
	101.03 MEASUREMENT AND PAYMENT – BID SCHEDULE B
	101.04 APPLICATION FOR PAYMENT
	A. Application for Progress Payment shall be submitted in accordance with Article 14 of the General Conditions of this Contract.

	101.05 LUMP SUM ITEMS
	A. No separate measurement of quantities will be made for those items of WORK performed on a lump sum basis, but the item will be constructed, complete, as required to complete the WORK shown on the Drawings and as described in the Specifications.
	B. Bid prices for lump sum items represent the total cost to the OWNER.  Such price shall constitute full compensation for furnishing and placing of materials required to complete the item, and for all labor, equipment, tools and incidentals needed to...

	101.06 UNIT PRICE ITEMS
	A. Determination of the actual quantities and classifications of Unit Price WORK performed by CONTRACTOR will be made by the ENGINEER in accordance with individual sections of specifications.  Payment will be for actual quantities and at the price sta...



